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B.1   GENERAL  

The work shall be performed in accordance (IAW) with all Sections of this Task Order (TO) and 

the contractor’s Basic Contract, under which the resulting TO will be placed. An acronym listing 

to support this TO is included in Section J, Attachment H. 

B.2   CONTRACT ACCESS FEE (CAF) 

The GSA’s operating costs associated with the management and administration of this contract 

are recovered through a CAF. In accordance with the Alliant base contract, the CAF shall be 

0.75 percent of the total TO value with a cap of $100,000 per year per order (when the order is in 

excess of $13.3M per order year). This TO shall have a separate Contract Line Item Number 

(CLIN) to cover this access fee, and this CAF shall be obligated at TO award.  

B.3   ORDER TYPES 

The contractor shall perform the effort required by this TO on a Firm Fixed Price (FFP) basis for 

CLINs 0001, 1001, 2001, 3001, and 4001, a Cost Plus Fixed Fee (CPFF) term basis for 0002, 

1002, 2002, 3002, and 4002, a Cost Reimbursable (CR) basis for CLINs 0003, 1003, 2003, 3003, 

4003, 0004, 1004, 2004, 3004, 4004, 0005, 1005, 2005, 3005, and 4005. The work shall be 

performed IAW all Sections of this TO and the offeror’s Basic Contract.  

B.4   SERVICES AND PRICES/COSTS 

Long-distance travel is defined as travel over 50 miles from Research Triangle Park (RTP), 

North Carolina (NC). Local travel will not be reimbursed. 

The following abbreviations are used in this price schedule:  

CAF Contract Access Fee 

CLIN Contract Line Item Number 

CPFF Cost-Plus-Fixed-Fee 

FFP Firm-Fixed-Price 

NTE Not-to-Exceed 

QTY Quantity 
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B.5.6   INDIRECT/MATERIAL HANDLING RATE 

Long-Distance Travel and Ancillary Products/Services costs incurred may be burdened with the 

contractor’s indirect/material handling rate in accordance with the contractor’s disclosed 

practices, provided that the basic contract does not prohibit the application of indirect rate(s) on 

these costs, 

a. If no indirect/material handling rate is allowable in accordance with the contractor’s 

disclosed practices, no indirect/material handling rate shall be applied to or reimbursed 

on these costs. 

b. If no rate is specified in the schedule of prices above, no indirect rate shall be applied to 

or reimbursed on these costs. 

The indirect handling rate over the term of the TO shall not exceed the rate specified in the 

schedule of prices above. 

B.5.7   DIRECT LABOR RATES 

Labor categories proposed shall be mapped to existing Alliant labor categories.   

B.6   INCREMENTAL FUNDING  

B.6.1   INCREMENTAL FUNDING LIMITATION OF GOVERNMENT’S 

OBLIGATION 

Incremental funding in the amount of $10,853,279 for CLINs 0001 through 1005 is currently 

allotted and available for payment by the Government. Additional incremental funding for these 

CLINs may be allotted and available for payment by the Government as the funds become 

available. The estimated period of performance covered by the allotments for the mandatory 

CLINs is June 1, 2018 unless otherwise noted in Section B. The TO may be modified to add 

funds incrementally up to the maximum of $58,695,696 over the performance period of this TO. 

These allotments constitute the estimated cost for the purpose of Federal Acquisition Regulation 

(FAR) Clause 52.232-22, Limitation of Funds, which applies to this TO on a CLIN-by-CLIN 

basis. 

When the work required under any CPFF CLIN is completed, and that work is within the total 

estimated cost shown above, the contractor shall be entitled to payment of fixed fee proportional 

to cost incurred for that CPFF CLIN. The contractor may present, with its monthly vouchers for 

costs, a fee voucher in an amount bearing the same percentage of fixed fee as the certification of 

incurred costs bears to the total estimated cost for each CPFF CLIN. However, in accordance 

with Federal Acquisition Regulation (FAR) 52.216-8, after payment of 85 percent of the fixed 

fee for the total TO, the Federal Systems Integration and Management Center (FEDSIM) 

Contracting Officer (CO) may withhold further payment of fixed fee until a reserve shall have 

been set aside in an amount which the FEDSIM CO considers necessary to protect the interest of 

the Government. This reserve shall not exceed 15 percent of the total fixed fee or $100,000, 

whichever is less. 
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C.1   BACKGROUND 

The Office of Environmental Information (OEI) operates the Environmental Protection Agency’s 

(EPA’s or Agency’s) Enterprise Hosting Division (EHD) in Research Triangle Park (RTP), 

North Carolina (NC). A significant component of the EHD is the Agency’s HESC program. 

C.1.1   PURPOSE 

HESC’s services include provisioning, maintaining, and supporting the use of the High 

Performance Computing (HPC) and scientific visualization hardware and software with technical 

support of projects involving scientific computing (Environmental Modeling and Visualization 

Laboratory (EMVL) project support). Currently, HPC Infrastructure Support services are used by 

EPA’s Office of Research and Development (ORD) and Office of Air and Radiation/Office of 

Air Quality Planning Standards (OAR/OAQPS). Factors with the potential to drive growth in the 

demand for HPC Infrastructure Support and EMVL are discussed below. 

HPC Infrastructure Support 

a. Expanded Role for Computational Science. The Agency’s research community is 

increasing demand for HPC computational support. For example, ORD’s National 

Exposure Research Lab (NERL) and OAR/OAQPS use EHD’s HPC resources to support 

a variety of increasingly complex air quality, atmospheric chemistry, climate change, and 

emissions models. At present, these air quality and climate change models form the bulk 

of the HPC workload.  

These model runs are increasing in scale (e.g., from regional, to continental United States 

(U.S.), to hemispheric, to global) and resolution (both spatial and temporal), expanding 

requirements for compute capacity, memory, and storage. EHD also expects increased 

HPC use for Computational Fluid Dynamics (CFD), molecular modeling, computational 

toxicology, computational chemistry, and virtual human organ modeling applications.  

b. Emerging Technologies. As the demand for HPC and scientific data visualization 

increases, EPA plans to use advanced processor technologies such as Graphics Processor 

Units (GPUs) and other coprocessors. EPA already pilots GPUs for HPC and will 

continue to use such technologies on a production scale. The Agency also plans to use 

cloud computing in support of scientific computing.  

EPA is also assessing distributed processing, storage, analysis, and sharing of massive 

volumes of data under a data analytics/big data framework. EPA is using NoSQL 

databases in conjunction with data analytics to support some HESC projects. Compute 

and data grids are also under consideration. 

c. Collaboration. Security concerns over the last ten years have placed significant 

restrictions on on-line collaboration. These restrictions have greatly reduced the ability of 

EPA staff to collaborate with outside organizations such as other Government 

departments/agencies, academia, and state/local partners. The implementation of the 

Special Security Zone (SSZ) for Science has mitigated the negative impact of these 

restrictions to some extent for EPA scientists. However, much work still remains to 

enable adequate collaboration for science and environmental research. This may include 
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high-speed networks such as Internet2 or the use of dedicated lines. 

EMVL Project Support 

a. Continuing an Expanded Role for Computational Science. The EPA research 

community’s demand for EMVL services is increasing. For example, the creation of the 

National Center for Computational Toxicology (NCCT) has resulted in EMVL support 

for several NCCT projects. This has included the modeling and visualization of cellular 

processes, programming support for the Aggregated Computational Toxicology Resource 

(ACToR) system for searching toxicology databases, and developing tools to assist in 

building and testing models of a virtual embryo. Other projects include the ongoing 

development of the Remote Sensing Information Gateway (RSIG), a collaborative project 

with the National Aeronautics and Space Administration (NASA) and the National 

Oceanic and Atmospheric Administration (NOAA). RSIG has provided easy access to 

large data sets, creating a demand for complex data fusion tools and visualizations, some 

in 3-D, and novel means for obtaining and transforming environmental data. 

b. Integrated and Transdisciplinary Research. As knowledge of the complexity of 

environmental and human health issues grows, EPA is addressing a variety of integrated 

problems. Implementing integrative approaches to complement the traditional single 

discipline approaches will make EPA better able to solve challenging problems. EMVL 

customers also emphasize trans-disciplinary research. In all aspects of EMVL’s work, 

from problem identification and definition to research design and implementation, EMVL 

involves a wide span of disciplines to bring different perspectives to the table.  

c. Climate Change. EPA is taking a more active role in climate change research. As such, 

more climate researchers will need EMVL support. Climate change research is currently 

supported on the HPC platform. EMVL support includes the analysis and visualization of 

HPC platform outputs, but could expand to include code optimization. 

d. Ecosystem Modeling. EMVL supports development and fine-tuning of ecosystem 

models; these include modeling and visualization of Mississippi river basin nutrients and 

their impact on marine life in the northern Gulf of Mexico due to hypoxia. Another 

example is an application for modeling sustainability of coral reef ecosystems for land 

use decisions.  

e. Increased Use of Models and Simulations in Life Sciences. The EMVL has been 

supporting EPA scientists for several years in developing and using a model (LUNG) of 

the human respiratory system to represent inhalation, deposition, and clearance of 

contaminants while making the model adaptable to age, race, sex, and health. LUNG uses 

CFD to model the transport of the contaminants. Another key project in this area is 

Virtual Embryo, which simulates a biological system undergoing morphogenesis and 

exposure to environmental chemicals and to predict adverse responses.  

f. Data Access, Visualization, and GeoPlatform. EMVL supports many projects that 

access data from various dispersed sources and visualization of that data. Foremost 

among these is RSIG, a web-based tool that enables researchers to access a variety of 

distributed atmospheric environmental datasets (satellite, model, aircraft, and surface-
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based), view the combined data and download only the needed subset. A newer 3-D 

executable version of RSIG is now available. 

Another key activity is the Estuary Data Mapper (EDM). EDM is an interactive graphical 

application that enables scientists to view and select maps of watersheds and estuaries; 

specify, view, and download data such as tidal measurements, discharge measurements, 

and water and sediment quality measurements; and export the data to other relevant 

databases as needed. EMVL expects increasing demand from EPA scientists for data 

access and visualization support, including the development of web services and 

dashboards.  

Additionally, EPA uses an Agency-wide GeoPlatform to encourage data and code 

sharing. EMVL general use applications that contain geospatial information must be 

registered in the GeoPlatform. Note, general support for geospatial activities in the 

Agency is provided under another TO. The HESC/EMVL contractor shall coordinate 

with staff on that TO. 

g. Data Analytics. The contractor shall coordinate work on scientific applications using 

data analytics and big data with the staff of EPA’s Chief Data Scientist. 

h. Inter-Agency Collaboration. The contractor shall support increased collaboration with 

other Federal research agencies and requests for EMVL assistance developing and 

supporting tools, such as web interfaces and services to databases to facilitate 

collaboration and mashups. 

i. Availability of modeling and visualization services through TZ1 service. EMVL 

project support services are available to ORD and non-ORD customers through the TZ 

service of EPA’s WCF. The total EMVL project support workload for any Fiscal Year 

(FY) depends on the volume of TZ orders received for that year. 

OEI will continue providing HESC services to support EPA’s evolving research programs. OEI 

will provide HPC infrastructure and EMVL support for research and development programs 

requiring collaboration at the state, national, and international levels.  

Most importantly, current EPA HESC projects address many of EPA’s Strategic Plan goals. 

These include: 

a. Goal 1: Addressing climate change and improving air quality. 

b. Goal 2: Protecting America’s waters. 

c. Goal 3: Cleaning up communities and advancing sustainable development. 

d. Goal 4: Ensuring the safety of chemicals and preventing pollution. 

e. Goal 5: Protecting human health and the environment by enforcing laws and assuring 

compliance. 

C.1.2   AGENCY MISSION 

EPA’s mission is to protect human health and the environment. Since 1970, EPA has worked for 

a cleaner, healthier environment for the American people. EPA employs over 15,000 people 

                                                           

1 Not an acronym. “TZ”s are services that are provided to EPA organizations under its Working Capital Fund 

(WCF). 
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across the country, including offices in Washington, D.C., 10 regional offices, and more than a 

dozen laboratories and other locations. EPA staff come from a variety of disciplines; more than 

half are engineers, scientists, and policy analysts. In addition, many employees are legal, public 

affairs, financial, information management, and computer specialists. EPA is led by its 

Administrator, who is appointed by the President of the U.S.  

OEI is the central IT organization within EPA. The Assistant Administrator for OEI serves as the 

Agency’s Chief Information Officer (CIO). OEI, under the supervision of the CIO, is responsible 

for advancing the creation, management, and use of IT and data as a strategic resource to 

enhance public health and environmental protection, promote informed decision-making, and 

improve the public’s access to information about environmental conditions. Additionally, OEI is 

responsible for providing access, use, and communication of environmental program and 

administrative information. 

The Office of Information Technology Operations (OITO) within OEI is the EPA’s focal point 

for management and implementation of EPA’s IT infrastructure.  

C.2   SCOPE 

The scope of this TO includes HPC and EMVL, as follows. 

C.2.1   HPC   

HPC refers to computing performed on large systems that use very fast and specially arrayed 

processors, high-speed networks, large-capacity storage systems, and large-scale memory 

subsystems. EHD’s HPC also includes pre- and post-processing systems and visualization 

equipment used in conjunction with the HPC platform(s). EHD provides the HPC to support 

environmental research of global proportions and improved science products used to develop 

regulations and support litigation responses.  

HPC demand will grow rapidly over the next few years. Key drivers for this anticipated growth 

include increasing focus on climate change, growing reliance on computer models to analyze the 

dispersion of pollutants and toxins through natural and man-made disasters, and the accelerating 

shift to computer models in toxicology. With the vast data generated on the HPC platform, 

demand for sophisticated visualization technologies is also increasing. Currently, many EPA 

HESC projects include both HPC and visualization components. 

C.2.2   SCOPE OF HPC REQUIREMENTS 

The scope of the HPC portion in this TO includes the administration, maintenance, and 

monitoring of existing EHD HPC infrastructure assets. It also includes acquisition planning, 

installation, administration, maintenance, support, decommissioning, removal, and monitoring of 

upgrades, replacements, and additions to existing infrastructure assets.  

The scope includes, but is not limited to, the following: 

a. Supporting customers in their use of the hardware, software, and telecommunication 

resources within the EHD HESC environment.  

b. Implementing, operating, and maintaining pre- and post-processing systems. 
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c. Training in the use of HPC systems. 

d. Project and engineering assistance with customer-specific HESC resources. 

e. Recommending the use of new technologies to improve performance, add capacity, cut 

costs, or expand collaboration. 

f. Implementing, optimizing, integrating, and operating new technologies and solutions to 

meet new or increased demands.  

g. Supporting and maintaining collaboration or implementing resource sharing services. 

h. Supporting multiple operating system (OS) instances on a single host machine, where 

appropriate. 

i. Identifying, researching, benchmarking, and evaluating new technologies. 

j. Ensuring compliance with security requirements (e.g., Federal Information Security 

Management Act (FISMA), National Institute of Standards and Technology (NIST), 

Agency/OEI Policies and Directives) including preparation of Security Plans and use of 

tools, processes, and reporting mechanisms for ongoing monitoring, assessments, audits, 

and vulnerability remediation of the systems. 

k. Documenting all configurations and work instructions for operating the systems managed 

under this contract. 

l. Conducting market research of HESC technologies. 

m. Enabling customer and partner access to data both within and outside the EPA. 

n. Capacity planning across all compute and storage platforms and network fabrics. 

o. Supporting the development of plans to allocate HPC resources and executing these 

plans. 

p. HPC visualization and collaboration resource management.  

q. Managing customer access to HPC and visualization compute and data resources. 

r. Creating and updating documents related to the HESC support provided (both HPC and 

EMVL). 

s. Providing content for both intranet and internet websites regarding EHD’s HPC and 

EMVL work and through other resources such as SharePoint. 

t. Assisting computational project planning and implementation (e.g., consolidation of 

dispersed HPC resources). 

u. Supporting scientific applications on public and/or private cloud computing services or 

external HPC resources as needed.  

v. Supporting special projects. 

w. Decommissioning and removal of equipment. 

C.2.3   EMVL PROJECT SUPPORT SCOPE 

The EMVL Project Support scope includes provision to EPA scientists and their collaborators of 

specialized computing services (contract staff and tools) that use advanced IT to analyze 

complex, multi-dimensional sets of numerical data and recreate and/or predict events that happen 

in nature, or for similar purposes. 
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These services improve the ability to understand environmental phenomena and predict changes 

in those phenomena. This predictive capability can be measured against actual data and fine-

tuned to provide decision makers with valuable information that influences the direction of 

research, policies, and regulations. 

EMVL Project Support combines scientific, IT, and project management expertise to leverage 

existing Agency IT infrastructure, policies, procedures, and sources of data. Services currently 

performed by EMVL Project Support include, but are not limited to: 

a. Modeling a system, a region, a process: Human systems modeling (e.g., human lung), 

regional ecosystem modeling (e.g., Coastal General Ecosystem Model for modeling the 

effects of hypoxia in the Gulf of Mexico and other bodies of water), developmental 

biology (e.g., Virtual Embryo), and atmospheric modeling (e.g., Community Multiscale 

Atmospheric Quality (CMAQ)).  

b. Visualization Development: Scientific visualization represents numerical data in a visual 

format, enabling environmental scientists and analysts to better understand the results of 

their research and to effectively convey those results to others. EMVL Project Support 

develops custom visualization applications using COTS and Open Source visualization 

tools. Examples include programming support for the Visualization Environment for 

Rich Data Interpretation (VERDI) and the development of custom applications such as 

EDM for ORD’s Narragansett Lab. 

c. Analysis: EMVL Project support includes analytical services, such as troubleshooting, 

recommending hardware and software options, problem diagnosis and resolution, and 

technical guidance.  

d. Custom Module Development and Code Optimization: EMVL project support includes 

developing custom modules, drivers, data translators/filters, database solutions, web 

services, and other software tools; the re-hosting or optimization of software to new 

platforms (e.g., from a vector to a massively parallel environment, or from a conventional 

computing environment to GPUs and coprocessors); and advising EPA clients on custom 

modules, routines, networks, and programs. EMVL Project Support also includes 

development efforts spanning from the micron level (e.g., predicting intermolecular 

interactions with various chemicals) to the global scale, enabling, for instance, the use of 

satellite data to evaluate regional air quality models. 

e. Articles and Graphics for Publications: Project support includes assisting EMVL 

customers with scientific papers published in peer-reviewed journals regarding work that 

incorporates scientific computing activities in which EMVL was involved. EMVL 

reviews, provides illustrations, and describes IT methods. 

f. Hands-On Demonstrations: EMVL project support uses large-format displays to 

demonstrate visualization products to small groups in its visualization laboratory and 

through web-based collaboration tools and videos to remote audiences. The purpose of 

these demonstrations varies from highly technical analyses of modeling results to high-

level presentations for decision makers. EMVL frequently provides hands-on 

demonstrations to EPA scientists, managers, and guests of the EPA.  
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Section J, Attachment N, summarizes EMVL projects that will be supported in FY 2017. This 

listing includes information on the hardware and software used by each of the projects and the 

staff hours allocated.  

C.2.4   SCOPE OF REQUIREMENTS, EMVL PROJECT SUPPORT 

The scope of requirements includes, but is not limited to, the following: 

a. EMVL model software services: 

1. Code optimization. 

2. Code porting. 

3. Algorithm design and optimization. 

4. Parallelization of code. 

5. Project support and engineering assistance with customer-specific HESC solutions. 

6. Assistance in EMVL computational project planning, requirements analysis, and 

implementation. 

b. Modeling, visualization, and computational science support services, such as: 

1. Visualization of customer-supplied or project-generated data. 

2. Research and evaluation, at customer’s request, of data sources and visualization 

tools. 

3. Development of self-contained multimedia products for distribution in multiple 

formats (e.g., streaming video, other media formats). 

4. Code development for data conversions and modifications to open source 

visualization tools. 

5. CFD model development and analyses. 

6. Developing approaches for management of scientific data, including database design, 

data acquisition, provisioning, and storage. 

7. Developing and testing scientific applications and models. 

8. Evaluation and recommendation of hardware and software technology and tools to 

expand and modernize the EMVL’s visualization infrastructure and capabilities.  

9. Enabling access to scientific data from disparate sources, integrating them, and 

providing user-friendly access to the underlying information through mechanisms 

such as web services and dashboards. 

10. Developing applications and techniques for delivery and visualization of remotely 

sensed scientific data. 

11. Moving successful scientific applications into a production environment, including 

coordinating with EPA’s application development, hosting, and public access support 

teams. 

For the most part, this Contract does not support Geographic Information Systems (GIS). It is not 

intended to provide support for the ongoing operation, maintenance, and management of the 

Agencies’ GIS infrastructure. However, any specific projects in this TO that require processing 

and display of geospatial components are within scope and shall be supported. EMVL staff have 
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traditionally coordinated their visualization work with GIS specialists on other contracts, when 

necessary, to provide customers with a single point of contact (POC) for visualization products 

requiring geospatial components. The contractor shall continue this practice through the period 

of performance of this TO. All applications developed by EMVL using geospatial data and made 

available to EPA or external partners shall be registered in EPA’s GeoPlatform. 

C.3   CURRENT INFORMATION TECHNOLOGY (IT)/NETWORK ENVIRONMENT 

The current EHD HPC platform is an IBM iDataPlex cluster with a total of 192 compute nodes 

(1,792 central processing units (CPUs)). 32 of these are IBM 3650 Sandy Bridge nodes with 

Intel E5-2670 2.6 Gigahertz (GHz) processors while the remaining 160 have a mix of IBM 3650 

M3 and IBM DX360 M2 nodes with Nehalem Intel 5500 2.6 GHz processors. The cluster also 

includes two IBM DX360 nodes for single-core jobs, four M3 and M4 nodes for login/interactive 

work, four M2 and M3 nodes for transfers from the HPC to a tape-based Archival Storage 

Management (ASM) System, and four M3 and two M4 storage nodes for supporting IBM’s 

General Parallel File System (GPFS). A procurement is in progress to replace the current cluster 

(Section J, Attachment Z). The cluster uses a two tier GPFS architecture composed of a Solid 

State Disk (SSD) Tier 1 with a usable capacity of 58 Terabytes (TB) and a spinning-disk IBM 

DS5300 Tier 2 with 685 TB usable. By the end of CY2016, the DS5300 will be replaced with a 

RAID Inc. ARI-109 Disk Array with 1.3 PB usable capacity. Memory per core varies based on 

node; M4 nodes all have 8 Gigabytes (GB)/core, while the M2 and M3 nodes have either 4 or 6 

GB/core. 

The HPC environment at the EHD also includes a Dell R720, a Dell R610, and a Dell R710 with 

20 TB, 40 TB, and 4 TB of direct-attached disk, respectively; these systems are used for pre- and 

post-processing of HPC data. These systems and other computers in the HESC environment are 

linked to one another and to the Agency intranet via high-speed data communication network 

fabrics (40 Gigabits (Gb)/second(s) and 60 Gb/s InfiniBand and 10Gb/s Ethernet) using 

Transmission Control Protocol/Internet Protocol (TCP/IP) and other protocols, and these 

networked resources and the telecommunication links between them are an integral part of the 

HPC infrastructure.  

Long-term data storage is provided by an ASM system connected to the HPC and ancillary 

systems. The ASM has an Oracle-Sun SL8500 automated tape library, 120 TB of disk cache in 

an Oracle-Sun ZFS appliance, and 33 Oracle-Sun T10000B and T10000C tape drives. The ASM 

is served by Oracle-Sun T5-2 servers, two primary and one that is used for back-up and testing. 

The SL8500 tape library currently stores 14 Petabytes (PB) of data composed of over 39 million 

files. Data retention is managed with an internally-developed tool using project information 

templates.  
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Also included as a part of the HPC Infrastructure are compute systems, workstations, and special 

equipment for scientific data visualization. Visualizations are graphic representations of large, 

complex datasets. Researchers use visualizations to examine output generated by numerically 

intensive models running on supercomputers. Visualizations help researchers gain insights into 

the trends, patterns, dependencies, and discrepancies in their data. Visualizations also help 

scientists evaluate actual environmental data and compare actual data with modeled data. At 

present, the hardware used for visualization consists of Apple Mac and Dell servers/workstations 

and large-format display systems. Some visualization applications also run on the HPC platforms 

described above. 

Section J, Attachment O summarizes currently-supported systems in the HPC environment. 

Section J, Attachment P, provides a schematic of how the major HPC components are inter-

connected. Section J, Attachment Q, provides information on the projects that were supported on 

the HPC platform and allocations by project. Section J, Attachment R lists most of the key 

software used on the HPC.  

Section J, Attachment U provides FY 2017 HPC Project Statistics. Section J, Attachment V 

provides FY17 Archival Storage Statistics. Section J, Attachment W depicts HPC and Tape 

Archive Use by Month. Section J, Attachment X shows an example of an HPC Project Proposal 

and Section J, Attachment Y shows an example of an EMVL Project Proposal. Section J, 

Attachment Z is an example of a Request For Proposals (RFP) for a New HPC System. 

C.4   OBJECTIVES 

The objectives of this TO are to provide EHD’s HESC services to EPA researchers and their 

collaborators. These HESC services encompass two areas: HPC and EMVL Project Support.  

Related objectives: 

a. Provide HPC platforms, including mass storage, networks, system and application 

software, and support services that support and enhance the work of EPA’s scientist 

community. 

b. Acquire new HPC systems, subsystems, and upgrades that provide the best value to the 

EPA. This may include compute and storage resources at remote locations. 

c. Operate and administer existing and newly acquired systems. 

d. Maintain and enhance system functionality and technical support services to the user 

community. 

e. Provide modeling, application enhancement, and visualization support to EPA science 

projects. 

C.5   TASKS 

The contractor shall fulfill all requirements as described in the following Task Areas:  

5.1   Program Management 

5.2   HPC Core 

5.3   HPC Special Projects 

5.4   Centrally-Funded EMVL Projects 
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5.5   Ad Hoc EMVL Projects  

C.5.1   TASK 1 – PROVIDE PROGRAM MANAGEMENT 

The contractor shall provide TO management support under this TO. This includes the 

management and oversight of all activities performed by contractor personnel, including 

subcontractors, to satisfy the requirements identified in this Statement of Work (SOW). The 

contractor shall identify a Program Manager (PM) by name, who shall provide management, 

direction, administration, quality assurance, and leadership in the execution of this TO.  

C.5.1.1   SUBTASK 1.1 – COORDINATE A PROJECT KICK-OFF MEETING 

The contractor shall schedule, coordinate, and host a Project Kick-Off Meeting (Section F, 

Deliverables #1 and #2) no later than ten workdays after Project Start (PS) at the location 

approved by the Government. The meeting shall provide an introduction between contractor and 

Government personnel involved with the TO. The meeting shall provide the opportunity to 

discuss technical, management, security issues, travel authorization, and reporting procedures. At 

a minimum, the attendees shall include Key contractor Personnel, representatives from the EPA 

directorates, other relevant Government personnel, and the FEDSIM Contracting Officer’s 

Representative (COR).  The contractor will provide the deliverables listed in the following at the 

Kick-Off Meeting. The Kick-Off Meeting shall address the following topics: 

a. Points of contact (POCs) for all parties 

b. Personnel discussion (i.e., roles and responsibilities and lines of communication between 

contractor and Government) 

c. Staffing Plan and status 

d. Transition-In Plan (Section F, Deliverable #8) 

e. Prioritization of contractor activities 

f. Draft Project Management Plan (PMP) (Section F, Deliverable #10) 

g. Final Baseline Quality Control Plan (QCP) (Section F, Deliverable #11) 

h. Security discussion and requirements (i.e., building access, badges, Common Access 

Cards (CACs)) 

i. Invoicing considerations 

j. Revised Organizational Conflict of Interest (OCI) Management Plan (Section F, 

Deliverable #12) 

The Government will provide the contractor with the number of Government participants for the 

Kick-Off Meeting and the contractor shall provide sufficient copies of the presentation for all 

present. 

C.5.1.2   SUBTASK 1.2 – PREPARE A MONTHLY STATUS REPORT (MSR) 

The contractor PM shall develop and provide an MSR (Section F, Deliverable #3). The MSR 

shall include the following:  
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a. Activities during the reporting period, by task (include: on-going activities, new 

activities, activities completed; progress to date on all above-mentioned activities). Start 

each section with a brief description of the task. 

b. Summary of trips taken (attach trip reports to the MSR for the reporting period). 

c. Items purchased on behalf of the Government during the month. 

d. Accumulated invoiced cost for each CLIN up to the previous month. 

e. Projected cost of each CLIN for the current month. 

f. Monthly Performance against the Service Level Agreements (SLAs).  

Ongoing tasks with no significant changes, significant accomplishments, or significant problems 

from the previous to the present period need not be reported. As directed by the Government, the 

contractor shall break out selected information, e.g., staffing information, from the main body of 

the MSR into specialized reports, e.g., project staffing reports. 

C.5.1.3   SUBTASK 1.3 – CONVENE TECHNICAL STATUS MEETINGS 

The contractor’s PM shall convene a Technical Status Meeting, as needed, with the TPOC, COR, 

and other vital Government stakeholders. The purpose of these meetings is to ensure all 

stakeholders are informed of ongoing activities, opportunities are provided to identify other 

activities and establish priorities, and to coordinate resolution of identified problems or 

opportunities. The contractor shall provide Technical Status Meeting Agendas prior to the start 

of the meeting (Section F, Deliverable #4), including issues to be discussed, decisions to be 

made, and action items to be assigned (to the extent they are known prior to the meeting), to the 

TPOC and FEDSIM COR. 

The contractor’s PM shall provide Technical Status Meeting Minutes (Section F, Deliverable 

#4), including attendance, issues discussed, decisions made, and action items assigned, to the 

TPOC and FEDSIM COR.  

The following meetings do not require Technical Status Meeting Minutes.  For these meetings, 

the Agendas are sufficient: 

 EMVL Status Meetings 

C.5.1.4   SUBTASK 1.4 – PREPARE A PROJECT MANAGEMENT PLAN (PMP) 

The contractor shall document all support requirements in a PMP (Section F, Deliverable #10). 

The contractor shall provide the Government with a draft PMP on which the Government will 

make comments. The final PMP shall incorporate the Government’s comments.  

The PMP shall: 

a. Describe the proposed management approach. 

b. Contain detailed Standard Operating Procedures (SOPs) for all tasks. (Note, SOPs here 

in the PMP are for Project Management; SOPs (Section F, Deliverable #17) are for 

HPC system operations and management and are not part of the PMP.) 

c. Include milestones, tasks, and subtasks required in this TO. 
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d. Provide for an overall Work Breakdown Structure (WBS) and associated responsibilities 

and partnerships between Government organizations. 

e. Include the contractor’s QCP (Section F, Deliverable #11). 

C.5.1.4.1   SUBTASK 1.4.1 – UPDATE THE PROJECT MANAGEMENT PLAN (PMP) 

The PMP is an evolutionary document that the contractor shall update annually at a minimum 

(Section F, Deliverable #10). The contractor shall work from the latest Government-approved 

version of the PMP.  

C.5.1.5   SUBTASK 1.5 – BUDGET BRIEFINGS 

The contractor shall account for all costs of this task under WCF cost centers identified by the 

COR. The contractor shall provide Budget Briefings (Section F, Deliverable #5). The contractor 

shall format this briefing according to the Government’s instructions. The Budget Briefings shall 

include, at a minimum: 

a. A list of the EPA service areas by numerical subtask. 

b. A spreadsheet with the resources (actual and estimated) for each service area by past and 

current FY. 

c. A spreadsheet detailing funding (actual and estimated) for each CLIN with separate 

columns for average monthly burn rates. 

The contractor shall adhere to all applicable EPA, OEI, OITO, EHD, and Agency WCF policies, 

procedures, directives, and standards. Access to this documentation will be provided by the 

Government, as will access to EPA IT resources. 

The contractor shall: 

a. Provide monthly TZ billing reports to assist in tracking hourly consumption with all 

active TZ open WCF registrations.  

b. Provide, upon request, a more detailed analysis of all costs related to an individual, 

project, deployment, or application support. 

C.5.1.6   SUBTASK 1.6 – PREPARE TRIP REPORTS 

The Government will identify the need for a Trip Report (Section F, Deliverable #6) when the 

request for travel is submitted. The contractor shall provide a summary of all long-distance travel 

including, but not limited to, the name of the employee, location of travel, duration of trip, and 

POC at travel location. Trip reports shall also contain Government approval authority, total cost 

of the trip, a detailed description of the purpose of the trip, and any knowledge gained. 

C.5.1.7   SUBTASK 1.7 – UPDATE BASELINE QUALITY CONTROL PLAN (QCP) 

The contractor shall update the QCP (Section F, Deliverable #11) submitted with the proposal 

and provide a final baseline QCP as required in Section F. The contractor shall periodically 

update the QCP as changes in program processes are identified. 

Within the QCP, the contractor shall identify its approach for providing quality control in 

meeting the requirements of the TO. The contractor’s QCP shall describe its quality control 
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methodology for accomplishing TO performance expectations and objectives. The contractor 

shall fully discuss its validated processes and procedures that provide high quality performance 

for each Task Area. The QCP shall describe how the processes integrate with the Government’s 

requirements. 

C.5.1.8   SUBTASK 1.8 - TRANSITION-IN 

The contractor shall provide a Transition-In Plan (Section F, Deliverable #8) at the Kick-Off 

Meeting and no later than (NLT) ten work days after PS. During the transition-in, the contractor 

shall ensure that there will be minimum service disruption to vital Government business and no 

service degradation during and after transition.  

The contractor shall provide an Updated Transition-In Plan (Section F, Deliverable #8) based on 

the contractor’s proposed plan and the Government’s comments.  

The contractor shall ensure that there will be minimum service disruption to vital Government 

business and no service degradation during and after transition. All transition activities shall be 

completed 85 days after approval of final Transition Plan. 

C.5.1.9   SUBTASK 1.9 - TRANSITION-OUT 

The contractor shall provide Transition-Out support when required by the Government. The 

Transition-Out Plan shall facilitate the accomplishment of a seamless transition from the 

contractor to an incoming contractor and/or Government personnel at the expiration of this TO. 

The contractor shall provide a Transition-Out Plan (Section F, Deliverable #9). In the 

Transition-Out Plan, the contractor shall identify how it will coordinate with the incoming 

contractor and/or Government personnel to transfer knowledge regarding the following: 

a. Project management processes. 

b. Points of contact. 

c. Location of technical and project management documentation. 

d. Status of ongoing technical initiatives. 

e. Appropriate contractor-to-contractor coordination to ensure a seamless transition. 

f. Transition of Key Personnel. 

g. Schedules and milestones. 

h. Actions required of the Government. 

The contractor shall also establish and maintain effective communication with the incoming 

contractor/Government personnel for the period of the transition via weekly status meetings or as 

often as necessary to ensure a seamless transition-out. The contractor shall execute transition-out 

activities IAW the Government-approved Transition-Out Plan, NLT 90 calendar days prior to 

expiration of the TO. 
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C.5.2   TASK 2 – HPC CORE 

Section J, Attachments O through R, describe the best available information about the current 

state of HPC systems to be supported under this TO. The Government will provide updated 

documentation of then-current HPC systems at the Kick-Off Meeting. 

a. Attachment O, Currently Supported HPC Systems 

b. Attachment P, Major HPC Components and Interconnects 

c. Attachment Q, FY 2017 Allocations (CPU-Hours) 

d. Attachment R, Software Used On EPA’s HPC Platform  

C.5.2.1   (RESERVED) 

C.5.2.2   (RESERVED) 

C.5.2.3   SUBTASK 2.3 - INFRASTRUCTURE SERVICES AND GENERAL CUSTOMER 

SUPPORT 

C.5.2.3.1   SUBTASK 2.3.1 - HPC AND SCIENTIFIC SYSTEMS ONGOING SUPPORT  

The contractor shall support EPA users of HESC systems and software to effectively meet their 

scientific requirements. This includes keeping all components of the EMVL General Support 

System (GSS) (Section J, Attachment P), operational at all times, except for periods of 

maintenance agreed to by the Government.  

Activities under this task include, but are not limited to: 

a. Customer support 

b. Systems administration 

c. Overseeing vendor maintenance agreements 

The contractor shall also maintain all software, compiled code, and application libraries and 

update them as new releases are approved (Section F, Deliverable #20). The contractor shall 

provide older versions of these applications, codes, and libraries to EPA users who require them 

for consistency or interoperability with other software.  

The contractor shall provide systems administration that includes, but is not limited to, installing, 

configuring, integrating, testing, documenting (producing configuration documents by 

component and work instructions for operation of each system and subsystem (Section F, 

Deliverable #21)), and operating all HESC systems. Systems administration also includes 

coordination and support of Agency requirements for continuous monitoring and assessment.  

EPA will provide hardware and software maintenance agreements for IT acquired prior to TO 

award until these agreements expire, but the contractor shall oversee their execution in terms of 

actual maintenance calls and oversight. The contractor shall renew expiring maintenance 

agreements for pre-existing hardware and software and shall acquire agreements for hardware 

and software that the contractor procures (Section F, Deliverable #22). The contractor shall 

transfer any maintenance agreements current at the time of TO expiration to the party that the 

Government identifies (H.11.5). All agreements shall conform to the provisions in Section H.11. 
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The contractor shall identify any maintenance issues, coordinate with maintenance vendors, 

oversee replacement of faulty parts, verify/validate that maintenance issues have been resolved, 

and, when appropriate, develop a root cause analysis as to why a critical problem occurred and 

what can be done to reduce the risk of recurrence (Section F, Deliverable #23). The contractor 

shall cooperate fully with the EPA Service Desk support contractor with tracking and resolving 

all trouble tickets with potential or actual involvement of HPC resources. The contractor shall 

cooperate fully with the EPA, other support contractors, and other stakeholders with the 

resolution of problems that cross contractual, organizational, network, other technical or other 

boundaries. The contractor shall respond to and resolve Service Desk tickets for HPC resources 

and conform to Service Desk SLAs. 

The contractor shall record and track all maintenance issues in the Office of Information 

Technology Operation’s (OITO’s) problem management and change management systems. The 

contractor shall notify customers of all HPC-related issues that may impact them, when systems 

will be down for maintenance, and when they are expected to be back in service. After 

maintenance outages are completed and systems returned to operational state, the contractor shall 

notify customers. 

Additionally, such notifications shall include any changes needed to support the Agency’s 

remote access platforms, procedures, and standards. The contractor shall be available to provide 

support when a critical system component fails and the contractor is notified via the EHD 

monitoring processes. When notified of an issue, the contractor shall attempt to resolve the issue 

promptly by site visit or remotely, as appropriate, using Agency-approved remote access 

methods for systems administration. Once identified, the contractor shall address issues that are 

not critical to continuity of service by the next business day (reference the Quality Assurance 

Surveillance Plan (QASP), Section J, Attachment GG). 

The contractor shall assist customers with porting or optimizing codes for use on the HPC and 

various pre- and post-processing systems in the EMVL GSS. The contractor shall also provide 

impromptu support to organizations/users in need of assistance using scientific computing 

resources. The contractor shall document support provided under this sub-task (Section F, 

Deliverable #24). 

C.5.2.4   SUBTASK 2.4 - SECURITY SUPPORT 

Security is a crucial element in systems administration and operation. The contractor shall ensure 

that all OS and applications patches required by the Agency are applied promptly to all 

appropriate systems supported by this TO. The contractor shall monitor all relevant vendor 

security bulletins as well as bulletins issued by the Computer Emergency Response Team 

(CERT).  

The contractor shall support security functions for the EHD HESC security environment, which 

is referred to for Security purposes as the EMVL GSS. These include, but are not limited to, Risk 

Assessments, Audits, Technical Vulnerability Assessments, remediation of vulnerabilities 

identified, creation and update of Security Plans, System Categorization, and Assessment and 

Continuous Monitoring of Applicable Security Controls using EPA’s automated system security 

evaluation and remediation tracking software (currently XACTA). The contractor shall support 
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achievement and preservation of GSS’s Authority To Operate (ATO). The contractor shall report 

its security enhancements and activities (Section F, Deliverable #25). 

C.5.2.5   SUBTASK 2.5 - HPC SYSTEMS MONITORING  

The EPA currently contracts for HPC operations monitoring using another contractor and the 

InfraView ScienceLogic EM7 tools. These assets currently include all production systems such 

as the HPC, the ASM servers, the ASM tape library, and pre-and-post-processing servers. The 

EPA’s day-to-day support provided by the other contract includes monitoring operational 

consoles and notifying the Alliant HPC contractor system support personnel of equipment 

outages and/or restarts 24x7. Note, maintenance of HESC systems is listed under Section 

C.5.2.3.1; see also C.5.2.6. 

The contractor shall coordinate with the other EHD contract support personnel to properly 

monitor HESC assets and their future upgrades and replacements. The contractor shall also 

ensure that recovery from system failures and required upgrades are implemented quickly and 

efficiently, with the minimum possible disruption to users. 

The contractor shall provide users of the main HPC systems with online access to system 

availability and usage monitoring information to include nodes available, nodes down, 

nodes/cores idle, jobs running, job status, and jobs queued (Section F, Deliverable #27).  

Additionally, the contractor shall support data-center-wide monitoring and reporting of the status 

of EHD systems and devices, using tools that include InfraView ScienceLogic EM7. The 

contractor shall record, track, and report outages using EHD-provided tools (e.g., REMEDY, 

STAR). 

C.5.2.6   SUBTASK 2.6 - VISUALIZATION SYSTEMS MONITORING AND 

MAINTENANCE 

The contractor shall (1) support and maintain all the commercial visualization hardware and 

software systems used at the EMVL, (2) maintain open source software currently used by EMVL 

projects, and (3) maintain the daily operation of the Visualization Laboratory (Section F, 

Deliverable #28). The Visualization Laboratory contains a projector and screen, connected to 

machines in the room, as well as to high performance systems located elsewhere in the NCC 

building. Software includes 3-D animation of models, CFD, layering datasets to visualize 

multiple variables at a time, and Maya and Fluent (Section J, Attachment R). 

The contractor shall quickly and efficiently remedy system failures and implement required 

upgrades with the minimum possible disruption to users. 

C.5.2.7   SUBTASK 2.7 - OPERATIONS LOGS AND UTILIZATION REPORTS 

The contractor shall maintain a continuous record of computer operations in an Operations Log 

(Section F, Deliverable #29) for all major HESC systems. A copy of the operations log in 

electronic format shall be made available to the Government on written request. 
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Automated morning report(s) that summarize HPC operations for the previous day shall be 

delivered to EPA HESC staff prior to the start of each day via electronic mail (email) (Section F, 

Deliverable #30). 

The contractor shall summarize major trends in monthly HPC use (Section F, Deliverable #31). 

The contractor shall deliver a file of cumulative monthly systems use statistics within 24 hours of 

the end of each month. The file shall be consistent with file formats needed to import into off-

the-shelf, personal computer (PC)-oriented spreadsheet and graphics packages. Additionally, the 

contractor shall incorporate the information contained in the file into specially designed reports 

on request (Section F, Deliverable #32). The contractor shall store this information in a database 

and automate requested reports. 

C.5.2.8   SUBTASK 2.8 - CAPACITY PLANNING 

The contractor shall assess the capacity needs of systems supported by this TO and recommend 

upgrades or replacements of existing systems. 

The contractor shall prepare a capacity plan each FY that describes the anticipated computer 

hardware and software needs of the HESC environment for the coming FY (Section F, 

Deliverable #33). The plan shall list, in priority order, all the recommended and anticipated 

additions. 

C.5.2.9   SUBTASK 2.9 - HPC ACQUISITION 

At the COR’s direction, the contractor shall (1) prepare and deliver an acquisition sourcing 

package (Section F, Deliverable #34) and (2) acquire systems consistent with the acquisition 

sourcing package. Sourcing HPC under this TO is not limited to direct purchase. All of the 

following are possible: 

a. Direct purchase 

b. Performance at EHD site, another EPA site, or a non-Government site 

c. Loaned or trial systems2 

d. Dedicated or shared facilities 

e. Cloud computing 

f. Grid computing or collaborative shared system configurations 

g. Other distributed processing 

h. Multiple sources 

i. Acquisitions of hardware, software, maintenance, and media (e.g., tapes) from the Open 

Market; General Services Administration (GSA) Schedules; Solutions for Enterprise-

Wide Procurement (SEWP); and other sources 

Note, these alternatives do not include leasing. 

                                                           

2. HPC system manufacturers experimenting with new system designs that have not been proven as commercial or 

custom products may offer prototypes or pilot systems for Alpha or Beta testing. The contractor shall cooperate with 

EPA initiatives to test such systems. 
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In each case, the contractor shall support the Government’s assessment of the type of solution 

that best fits current and expected future circumstances, including budget, finance, technology, 

IT market, user requirements, Enterprise Architecture, compatibility, risk, security, performance, 

functionality, policy, regulation, and other relevant factors. 

The contractor shall competitively acquire HPC hardware, system software, and support services 

using its approved purchasing system(s). The contractor shall integrate and maintain these HPC 

systems, along with any existing systems that are retained and provided to the contractor as 

Government-Furnished Maintenance/Government-Furnished Equipment (GFM/GFE). 

(Maintenance includes both hardware and software.) 

Periodically, the contractor shall acquire new or upgraded HPC hardware, system and 

applications software, and support services. There is no fixed interval for periodic upgrades; the 

schedule depends on user requirements, resource availability, and technical, architectural, and 

management considerations that are not fixed in advance (Section J, Attachment P). 

In accordance with a Government-approved System Architecture document, the contractor shall 

acquire HPC systems and related services on behalf of EHD. The contractor shall not acquire any 

HPC hardware or alternative HPC sources that are not consistent with the Government-approved 

System Architecture. HPC systems include, at a minimum, the following: 

a. Processors 

b. Memory 

c. Controllers 

d. Mass Storage Subsystems 

e. Storage Area Networks 

f. Storage Interconnect Devices 

g. Disks  

h. Tape Devices 

i. Storage Servers 

j. Robotic Devices 

k. High Performance Inter-machine Communications and Network Equipment (Local Area 

Network (LAN) and Wide Area Network (WAN)) and Infrastructure.  

l. Firewalls 

m. Cables, cabinets, power supplies and other miscellaneous equipment 

n. Consoles 

o. Printers 

p. System software 

q. Third-party software packages 

r. Warranties and maintenance on hardware and software 

s. May include multiple systems, homogeneous and heterogeneous systems, and systems 

from several vendors 

t. High-end display systems integrated into HESC environments 

u. Off-site disaster recovery tape storage services 
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HPC system acquisition includes alternative sources where appropriate. 

The contractor shall prepare and deliver an acquisition sourcing package (Section F, Deliverable 

#34) and perform acquisition tasks that conform to its approved purchasing system and include 

the following: 

a. Analysis of alternatives. 

b. Develop HPC system solicitations and supporting documents, including source selection 

plans. 

c. Design, build, and administer performance validation packages. 

d. Solicit proposals from offerors. 

e. Evaluate proposals and negotiate. 

f. Document results of the evaluation and negotiation of received proposals.  

g. Award hardware subcontract(s) and/or alternative source subcontracts. 

h. Plan physical plant and facilities of HPC hardware 

Notes: 

1. Facility modifications (e.g., walls, floors, ceilings, fire suppression equipment, water 

supplies, electrical conduit, and fire, smoke, and water detectors) are not the 

contractor’s responsibility. 

2. The EHD data center is protected by security procedures, access controls, smoke 

detectors, sprinklers, environmental monitoring devices and by other means. 

This acquisition includes the acquisition of system software, maintenance, technical support and 

related support services, either with the hardware or as standalone acquisitions. 

The contractor shall provide appropriately detailed and persuasive analyses in support of 

acquisitions, particularly alternative source acquisitions. The contractor shall disclose the life-

cycle costs and benefits of system sources.  

The contractor shall ensure that HPC acquisitions conform to the OCI Management Plan and that 

the acquisition does not create an actual, potential, or perceived OCI. If the contractor proposes 

to meet a requirement using internal resources or by selling its own products to the Government 

(e.g., the contractor’s own cloud facilities, hardware products, or software tools), then that 

selection shall be persuasively and transparently justified to the Government. 

Acquisition support also includes assessment of energy consumption, quality requirements, and 

cooling requirements and the other life-cycle costs of the hardware being evaluated. 

Purchases over the micropurchase threshold require a FEDSIM COR approved Request to 

Initiate Purchase (RIP). For purchases under the micropurchase level, the contractor shall 

coordinate via email with the FEDSIM COR. 

C.5.2.10   SUBTASK 2.10 - INSTALLATION OF NEW EQUIPMENT AND SOFTWARE 

AND DECOMMISSIONING OF EQUIPMENT 

The contractor shall implement all upgrades and phase-outs of HESC systems hardware and 

software. This includes upgrading systems that have reached end of life, incremental upgrades, 
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and upgrades to add functionality. It also includes the installation and de-installation of hardware 

and software (Section F, Deliverable #35).  

Major examples of contractor support activities under this TO include, but are not limited to: 

a. Upgrade of aging Tier 2 GPFS system. (In progress) 

b. Upgrade to ASM system to add additional disk cache. (Completed) 

c. Implementation to ASM tape analytics capability to monitor data integrity during 

transfers and as media ages. (Completed) 

d. Implementation of a new HPC system. (In procurement) 

e. Phase-out of old HPC systems.  

The contractor shall develop installation and test plans (Section F, Deliverable #36) for the 

addition of new systems (hardware and/or software) or replacement of existing systems and shall 

support the implementation of these plans with system vendors and other stakeholders. The 

contractor shall plan for decommissioning equipment to be taken out of service and shall support 

the implementation of these plans with system vendors and other stakeholders (Section F, 

Deliverable #37). Decommissioning includes return or relocation of equipment. The contractor 

shall conform to the Federal Property Management Regulations (FPMR) with respect to 

equipment returns. The contractor’s plans shall identify and include coordination with other EPA 

organizations such as computer operations, telecommunications, security, facilities, other EHD 

or EPA contractors, and system vendors.  

The contractor’s installation of new systems shall include the development of configuration 

documents (Section F, Deliverable #21), by component, and work instructions for operation of 

the new equipment. The contractor shall store these documents electronically in a system 

approved by EPA. 

C.5.2.11   SUBTASK 2.11 - TRAINING AND ASSISTANCE  

C.5.2.11.1   SUBTASK 2.11.1 - USER TRAINING AND ASSISTANCE 

The contractor shall train and assist EPA staff and stakeholders in the use of HESC resources 

(Section F, Deliverable #38). Resources include, but are not limited to, the HPC platform, 

visualization hardware, software, and related equipment, collaboration tools, and other customer-

accessible systems under this TO. This includes the SSZ for Science and the Science File 

Transfer Protocol (FTP) Server. The contractor shall repeat training sessions as needed (e.g., 

training on differences in the use of new HPC systems, training on use of GPUs). 

C.5.2.12   SUBTASK 2.12 - COLLABORATION  

EHD created a SharePoint site called “High-End Scientific Computing” for researchers and 

others to report problems and find support documents. The contractor shall remediate problems 

reported via this SharePoint site or by other media (Section F, Deliverable #39), and shall 

provide appropriately qualified resources to perform the following:  

a. Contact the HESC user reporting collaboration problems to collect details and pursue a 

solution. 



SECTION C – STATEMENT OF WORK 

Contract GS00Q09BGD0025 

Task Order GSQ0017AJ0019 

Modification PS09 PAGE C-21 

 
 

b. Troubleshoot and determine solutions for the reported collaboration problems, including 

preparation of security and other OEI/EHD documentation (e.g., Service Restoration 

Requests). Where applicable, the contractor shall design a common solution for all 

applicable HESC users rather than just the individual reporting the problem. Examples of 

issues to be addressed and solutions recommended and implemented under this subtask 

include the following:  

1. Recommend and support available solutions (e.g., Web Proxy Server for Web 

browsing via non-standard ports, Application Proxy Server for access to approved 

libraries and databases, use of Science FTP server, etc.). The proxy servers are in an 

SSZ for ORD and are maintained under a separate TO. 

2. Provide remote access privileges using EPA-approved methods to trusted outside 

partners and contractors and EPA employees away from the office. 

3. Standardize the approval of requests to add libraries and databases accessed via the 

Application Proxy Server. 

4. Support the use of Agency-standard collaboration solutions (e.g., Adobe Connect, Go 

Anywhere). 

c. Track all OEI/EHD-required documentation through the approval process and provide 

status (Section F, Deliverable #40). 

d. Log all collaboration problems into the Agency’s Service Desk ticketing system.  

e. Analyze reported collaboration problems and recommend collaboration enhancements.  

C.5.2.13   SUBTASK 2.13 – SCIENCE FTP SUPPORT 

The contractor shall support the Science FTP server and any follow on technology. This shall 

enable EPA scientists and collaborators, both internal and external, to securely share files related 

to their projects and their research. The contractor shall include (Section F, Deliverable #41) 

statistics of Science FTP use levels, accounts created, accounts deleted, and number of files and 

volume of data transferred.  

Users are responsible for all data transfers. The contractor shall support users and any issues with 

the platform. Users will create collaborator accounts for authenticated access to those with whom 

they wish to share files. 

C.5.2.14   SUBTASK 2.14 – DATA STORAGE AND MANAGEMENT 

C.5.2.14.1   SUBTASK 2.14.1 – DATA STORAGE REQUIREMENTS/PLANNING 

The contractor shall deliver a quarterly data storage trends report (Section F, Deliverable #26) 

with an 18-month projection of storage needs. The report shall include assumptions and 

estimates about users’ future storage needs, assessment of changes in user behavior since the last 

reporting period, technology and product updates/trends, and recommendations on improvement 

to operations, equipment, and software. 
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C.5.2.14.2   SUBTASK 2.14.2 – DATA QUALITY ASSURANCE 

The contractor shall support EPA’s IT HPC Data Quality Assurance (QA) process. The 

contractor shall identify tapes that are going bad, move data on failing tapes to new tapes, and 

monitor library contents for tape degradation. This effort does not include scientific metadata and 

scientific data quality assurance, which is the responsibility of the data owners (i.e., the scientists 

and researchers who use the HPC and other HESC systems). 

C.5.2.14.3   SUBTASK 2.14.3 – STORAGE MANAGEMENT TOOL USER TRAINING 

AND SUPPORT 

The contractor shall train users on storage management component tools and processes in EHD’s 

HPC environment (Section F, Deliverable #38). 

The contractor shall support HPC storage management implementation. This support includes, 

but is not limited to, customers’ efficient tool use and control of data growth on EHD HPC 

storage resources. 

C.5.2.14.4   SUBTASK 2.14.4 – STORAGE MANAGEMENT PROCEDURES AND 

OPERATIONS 

The contractor shall continuously improve storage management operations and documentation, 

recommending improvement at meetings with EPA (Section F, Deliverable #42). The contractor 

shall follow the Government’s specifications. The contractor shall ensure full availability of 

user-accessible storage management functions.  

The contractor shall format storage management documents that can be posted on a web page or 

the HESC SharePoint site. The contractor shall provide a schedule for document development 

and updates. 

C.5.2.14.5   SUBTASK 2.14.5 – OFF-SITE STORAGE MANAGEMENT PROCEDURES 

AND OPERATIONS 

The contractor shall develop and implement SOPs for transfers to tape and cataloging of backups 

of critical user files. The contractor shall send these tapes to an off-site storage facility and 

retrieve them when needed. The contractor shall document these processes/work instructions and 

store these processes/instructions with other such HESC documents (C.5.2.15.1). EHD will 

contract for pick up, storage, and retrieval of tapes to the NCC. 

C.5.2.15   SUBTASK 2.15 – DOCUMENTATION 

C.5.2.15.1   SUBTASK 2.15.1 – OPERATIONS AND STANDARD OPERATING 

PROCEDURES 

The contractor shall update the HPC SOPs manual (Section F, Deliverable #17). The HPC SOPs 

manual shall enable HPC systems engineers to convey proper operational procedures to 

contractor personnel that monitor HPC systems and peripherals day-to-day. This manual shall 

provide an institutional memory and auditable document for the Government’s oversight. 
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C.5.2.15.2   SUBTASK 2.15.2 – SCIENTIFIC COMPUTING USER GUIDE 

The contractor shall update the HESC User Guide, which guides customers on basic procedures 

such as logging into HPC systems, running jobs, and contacting HESC support staff. The 

contractor shall publish this guide on the internal EPA web and/or other sites (e.g., SharePoint) 

and shall update it annually or when a significant system upgrade occurs, such as when a HPC 

system is added, expanded, or reconfigured (Section F, Deliverable #16).  

C.5.2.15.3   SUBTASK 2.15.3 – HARDWARE AND SOFTWARE INVENTORY AND 

CONFIGURATION 

The contractor shall prepare and maintain a listing of all the HESC computer hardware and 

software in the visualization lab, staff offices, and computing floor, in the Hardware and 

Software Configuration Status (Section F, Deliverable #21). This listing shall include summary 

configuration information. The contractor shall flag all records in the Hardware and Software 

Configuration Status that require maintenance. This report shall also include any Government-

Furnished Property (GFP). 

C.5.2.15.4   SUBTASK 2.15.4 – HARDWARE AND SOFTWARE UPDATES/ 

MODIFICATION PLANS 

The contractor shall develop or update, as appropriate, plans to upgrade or reconfigure any 

significant features of the HESC hardware or software environment. (Section F, Deliverable 

#21). 

C.5.2.15.5   SUBTASK 2.15.5 – SYSTEM DOCUMENTATION 

The contractor shall develop or update, as appropriate, System Documentation, of the major 

compute and storage platforms used in the HESC environment (Section F, Deliverable #18). 

Besides the documentation provided by the OEM, the System Documentation shall also include 

configuration and other such information unique to each of these platforms.  The information in 

the documentation should be adequate to enable a quick transition of System Administration 

functions from one System Administrator to another.  

C.5.3   TASK 3 – HPC SPECIAL PROJECTS (WCF TZ PROJECTS) 

Besides the core HPC infrastructure services and general customer support activities specified in 

Task 2, the contractor shall, when so directed, also support scientific computing special projects. 

Task 3 includes not only the HPC platform but all pre- and post-processing systems, 

visualization platforms, the ASM system, and the internal networking architecture. The 

contractor shall support all EPA scientists’ and researchers’ EHD HESC infrastructure 

requirements. Projects may require sporadic or brief support and may require special skill sets.  

The Government will provide the contractor project support specifications using the Task 

Assignment Process (below). 

Subsections C.5.3.2 through C.5.3.8 illustrate types of work required under Task 3. 
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C.5.3.1   SUBTASK 3.1 – TECHNICAL SPECIFICATIONS (TS) 

TZs are services that are provided to EPA organizations under the WCF. The Government works 

with the contractor to develop specifications (Section F, Deliverable #14) including resource 

requirements and to apply all resources to the technical specifications. Services provided by the 

contractor under the following tasks fall under the TZ service:  

Task 3 - HPC Special Projects 

Task 4 - Centrally-Funded EMVL Projects and Activities 

Task 5 - Ad Hoc EMVL Projects 

The same Assignment Process applies to Tasks 3, 4, and 5. 

The Assignment Process is as follows: 

a. The EHD TPOC will issue written Technical Specifications (TSs). Customers originate 

TSs. 

b. Each TS issued under this process shall have a unique Assignment Number for tracking. 

c. The contractor and the COR shall meet with the TPOC to clarify the specifications. 

d. The contractor shall provide a Project Plan (Section F, Deliverable #15) detailing how it 

will meet those specifications. 

e. The contractor shall identify staff and other resources to be allocated to the project in the 

Project Plan. 

f. The TPOC will review the project plan and resource estimate with the end customer. 

g. Once the TPOC and the end customer agree on the Project Plan, the TPOC and COR will 

convey a WCF Project Code to the contractor. 

h. The TPOC and COR will review the project plan and either accept the plan so that the 

contractor can start work on the project with new WCF Project Code or provide the 

contractor with a summary of issues that need to be addressed prior to acceptance. 

i. The contractor shall track all work approved under this process by Assignment Number, 

WCF Service Code, and Project Code. 

j. The contractor shall report WCF costs for those WCF Project Codes.  

k. The contractor shall report all work in the invoice backup file by Service Code and 

Project Code. 

C.5.3.2   SUBTASK 3.2 – SCIENTIFIC SYSTEM REQUIREMENTS ANALYSIS 

The contractor shall assist EPA organizations in determining HPC requirements for their 

scientific research. This support shall include assisting the organization in sizing their HPC 

requirements and identifying options for hardware, systems software, utilities, and applications. 

These options include requirements at the EHD or use of external providers of HPC resources, 

both Federal and private. This service provides EPA scientists and researchers the benefits of 

EHD’s experience identifying scientific computing alternatives to enable environmental 

research. Support provided under this subtask shall be documented (Section F, Deliverable 

#43). 
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In addition, the contractor shall support options for incorporating scientific computing systems, 

regardless of location or organization, into a compute grid network or a data analytics 

framework. However, all data analytics and big data activities shall be coordinated with EPA’s 

Chief Data Scientist’s staff. 

C.5.3.3   SUBTASK 3.3 – LEVERAGING ADVANCED SCIENTIFIC COMPUTING 

EXPERTISE 

The contractor shall provide advanced scientific computing expert support for strategic and 

tactical analysis of scientific computing areas beyond traditional HPC and visualization. These 

areas include bioinformatics and complex systems biology, computational chemistry, grid 

computing, the use of GPUs and other coprocessors for parallel computing, cumulative risk 

assessment, big data/data analytics, and web applications and dashboards for delivering 

environmental science data (Section F, Deliverable #44). 

The contractor shall also provide expert support for projects and initiatives that leverage 

advances in scientific computing. The contractor shall provide expert support for short-term or 

intermittent projects. 

C.5.3.4   SUBTASK 3.4 – GRID COMPUTING INFRASTRUCTURE SUPPORT 

The contractor shall provide grid-enabled support to meet HESC users’ requirements. The 

contractor shall implement, maintain, and support compute and data grid technology in a 

production environment (Section F, Deliverable #45). 

C.5.3.5   SUBTASK 3.5 – VISITS TO OTHER SITES TO ACCESS AND DEVELOP 

BEST PRACTICES  

The contractor shall visit other scientific visualization and modeling sites, such as those operated 

by the Department of Energy, NASA, and Department of Defense. The contractor shall use these 

visits to assess best practices and apply any lessons learned to HESC services at the EHD. The 

contractor shall provide site visit trip reports (Section F, Deliverable #6). 

C.5.3.6   SUBTASK 3.6 – CLOUD COMPUTING SUPPORT  

The contractor shall support scientific computing applications running on compute clouds to 

meet the needs of EPA researchers and collaborators. This includes supporting applications 

running on external HPC cloud computing resources. Computing resources also include HPC 

and other HESC compute and storage resources at other Government agencies (Section F, 

Deliverable #46).  

C.5.3.7   SUBTASK 3.7 – EMERGING TECHNOLOGIES  

The contractor shall identify emerging scientific computing technologies that are candidates for 

technology evaluation/Research and Development (R&D). When so required, the contractor shall 

summarize how the emerging technology applies to EPA’s HESC and supports EPA science 

(Section F, Deliverable #47). 
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C.5.3.8   SUBTASK 3.8 – SUMMARY REPORT FOR RESEARCH AND 

DEVELOPMENT EFFORTS  

The contractor shall summarize HESC R&D to date and propose a vision for EPA HESC over 

the next two to five years. The contractor’s vision statement shall propose innovative and 

possible future, alternative directions for scientific computing support. The vision shall be driven 

by major technological issues of the type discussed in the R&D reports. The vision shall discuss 

how major technological issues influence future directions of scientific computing at EPA. 

Additionally, the vision shall assess the impact of technological developments on the scope and 

content of EPA’s HESC support (Section F, Deliverable #48). 

The vision shall not concentrate solely on infrastructure enhancement but rather shall emphasize 

emerging technologies and their ability to support Agency initiatives and their use in setting 

future directions for HESC. The vision shall propose alternative scenarios. 

C.5.4   TASK 4 – CENTRALLY FUNDED EMVL PROJECTS AND ACTIVITIES (WCF 

TZ PROJECTS) 

The purpose of this task is to provide project-specific scientific visualization and computational 

science support to ORD scientists and researchers. ORD’s Office of Science Information 

Management (OSIM) centrally funds these projects, which are allocated hours of EMVL support 

for each FY following the EPA’s competitive project proposal evaluation process. By the 

beginning of each FY, the Government will notify the contractor of the projects that have been 

approved for support and the hours of support each one of the approved projects is allocated for 

that FY. EMVL support ranges across a wide area of research and includes, but is not limited to: 

a. Air quality and emissions modeling. 

b. Climate change modeling. 

c. Groundwater simulations. 

d. Water quality modeling. 

e. CFD. 

f. Computational chemistry. 

g. Molecular modeling. 

h. Human organ modeling. 

i. Cellular and sub-cellular modeling. 

j. Integrated (cross media) modeling. 

k. Life-cycle assessment. 

l. Susceptibility analysis. 

m. Numerical algorithm design.  

n. Web services and dashboards for the display and analysis of scientific information. 

o. Support for the porting, tuning, optimizing, vectoring, and parallelizing of code. 

p. Support for the development and management of scientific databases. 
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Integral to much of this work is the visualization component that allows scientists and decision-

makers to interpret the results of model output and derive the full value of that work.  

The contractor shall document the range of technical support and scientific visualization 

activities it has provided (Section F, Deliverable #49) and weekly status meetings. 

For FY 2017, the projects supported under this task include the following: 

a. Chemical Safety and Sustainability Dashboards for Decision Support (CSSDash) 

b. Fugitive Source Measurements with Sensor Networks (Sentinel) 

c. Estuary Data Mapper (ESTUARY) 

d. Virtual Embryo: Simulation and Visualization (VEmbryo) 

e. Coastal Eutrophication Model Development and Application to Managing Hypoxia in the 

Northern Gulf of Mexico (GULFBREEZE) 

f. Sequence Alignment to Predict Across Species Susceptibility (Seqapass) 

g. Development of a Three-dimensional Model of the Human Respiratory System for 

Dosimetric Use (LUNG) 

h. Village Blue Community Water Quality Monitoring (VillBlue) 

i. Quantitative Structure Relationship Methods and Model Development (QSARMMD) 

j. Wind Tunnel and Computer Modeling of Building Downwash (BldgDown) 

k. Real-Time Geospatial Data Viewer (RETIGO) 

l. Remote Sensing Information Gateway (RSIG) 

m. Smoke and Wildfire Human Health Application Development (Wildfire). 

Section J, Attachment N, includes a summary description of EMVL projects for FY 2017. This 

listing includes information on the hardware and software used to support each of the projects 

and the staff-hours allocated. The website https://www.epa.gov/hesc provides more information 

about these projects, and includes links to fully functioning tools developed for these projects, 

such as RETIGO, RSIG, and EDM.  

a. Attachment N, EMVL Projects with Summary Description – FY 2017 

b. Attachment S, EMVL Project Support Requirements by Fiscal Year 

C.5.4.1   SUBTASK 4.1 – TECHNICAL SPECIFICATIONS (TS) 

TZs are services that are provided to EPA organizations under the WCF. The Government works 

with the contractor to develop specifications (Section F, Deliverable #14) including resource 

requirements and to apply all resources to the technical specifications.  

Note, the same Assignment Process applies to Tasks 3, 4, and 5. 

The Assignment Process is as follows: 

a. The EHD TPOC will issue written Technical Specifications (TSs). Customers originate 

TSs. 

b. Each TS issued under this process shall have a unique Assignment Number for tracking. 

c. The contractor and the COR shall meet with the TPOC to clarify the specifications. 
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d. The contractor shall provide a Project Plan (Section F, Deliverable #15) detailing how it 

will meet those specifications. 

e. The contractor shall identify staff and other resources to be allocated to the project in the 

Project Plan. 

f. The TPOC will review the project plan and resource estimate with the end customer. 

g. Once the TPOC and the end customer agree on the Project Plan, the TPOC and COR will 

convey a WCF Project Code to the contractor. 

h. The TPOC and COR will review the project plan and either accept the plan so that the 

contractor can start work on the project with new WCF Project Code or provide the 

contractor with a summary of issues that need to be addressed prior to acceptance. 

i. The contractor shall track all work approved under this process by Assignment Number, 

WCF Service Code, and Project Code. 

j. The contractor shall report WCF costs for those WCF Project Codes.  

k. The contractor shall report all work in the invoice backup file by Service Code and 

Project Code. 

C.5.4.2   SUBTASK 4.2 – REQUIREMENTS, DELIVERABLES, SLAs, AND 

CONTRACTOR’S PROPOSAL AND PROJECT PLANS FOR CENTRALLY-FUNDED 

EMVL PROJECTS 

Annually, the Government will provide the contractor with requirements, deliverables, hours 

allocated, and any applicable SLAs for each centrally funded EMVL project. The contractor 

shall provide a plan for each project that includes resource specifications (Section F, 

Deliverable #50). The plan shall include the contractor’s approach to meeting the project 

requirements, the skill-mix required, estimated hours of each skill category, and a resource 

estimate. The project plan shall list key milestones and deliverables and target dates for 

completion/delivery. The Government will task the contractor to support the project(s) using the 

Task Assignment Process. 

C.5.4.3   SUBTASK 4.3 – EXECUTE THE PROJECT 

The contractor shall execute the project per the approved plan. The contractor shall not perform 

any work outside the project’s scope unless the Government has approved a revised plan. 

Support of the project includes, but is not limited to: 

a. Assigning appropriate staff skill mix for project requirements. 

b. Executing the approved project plan. 

c. Communicating with the TPOC and Principal Investigator (PI) to clarify tasks, discussing 

options and reporting progress or road blocks. 

d. Preparing for and conducting project status meetings. 

e. Monitoring project progress and reporting on issues with schedule and hours. 

f. Completing milestones and documenting project progress. 

g. Meeting all deliverable requirements. 



SECTION C – STATEMENT OF WORK 

Contract GS00Q09BGD0025 

Task Order GSQ0017AJ0019 

Modification PS09 PAGE C-29 

 
 

h. Providing demos of work as directed by the Government. 

i. Closing out the project. 

C.5.4.4   SUBTASK 4.4 – GENERAL SUPPORT FOR CENTRALLY FUNDED 

PROJECTS  

There are a number of activities that support all centrally funded EMVL projects. These general 

support activities are listed below. 

C.5.4.4.1   SUBTASK 4.4.1 – MODELING AND VISUALIZATION DEMONTRATIONS 

AND TOURS 

The contractor shall demonstrate its modeling and visualization work and how it supports EPA’s 

mission. The contractor shall document these demonstrations (Section F, Deliverable #51). 

These demonstrations are in addition to any tied to a specific EMVL project.  

C.5.4.4.2   SUBTASK 4.4.2 – EMVL OUTREACH SUPPORT 

C.5.4.4.2.1   SUBTASK 4.4.2.1 – EMVL INFORMATIONAL SITE CONTENT 

MAINTENANCE 

The contractor, working with the Government, shall maintain and update content on the EMVL 

intranet and internet web pages and other informational sites (e.g., SharePoint) IAW NCC 

Directives and Policies (Section F, Deliverable #52). The contractor shall adhere to NCC 

Directives for the establishment and maintenance of these sites’ content. The contractor shall 

develop content relevant to EMVL projects and services for these sites. 

C.5.4.4.2.2   SUBTASK 4.4.2.2 – OUTREACH MATERIALS 

The contractor shall develop content and design for outreach materials that identify EMVL 

services and how to obtain them, as well as materials for particular projects, working with the 

customer and Operational Lead (Section F, Deliverable #53). These materials may be 

scientific/technical posters for conferences, visualizations, videos, demonstration modules, fact 

sheets, or backdrops for exhibit booths. 

C.5.4.4.2.3   SUBTASK 4.4.2.3 – MAINTAIN AND ENHANCE DOCUMENT AND 

IMAGE LIBRARY 

Due to frequent requests for EMVL documents, brochures, images, illustrations, posters, movies, 

and animations, EMVL created a searchable library of these products in the HESC SharePoint 

site. The contractor shall maintain and update this library (Section F, Deliverable #54). The 

contractor shall propose plans to enhance the usefulness of this library. Upon receiving approval, 

the contractor shall implement the approved plan.  
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C.5.4.4.2.4   SUBTASK 4.4.2.4 – DESIGN AND DEVELOPMENT OF PROJECT 

DEMONSTRATION MODULES 

In consultation with the Operational Lead and relevant PIs, the contractor shall design and 

develop project demonstration modules for use in visualization demos (Section F, Deliverable 

#55). 

The Government will identify the projects the contractor shall use for these modules, and the 

contractor shall work on this task IAW the Operational Lead’s specifications.  

C.5.4.5   SUBTASK 4.5 – EMVL MEETING SUPPORT (QUARTERLY TECHNICAL 

INTERCHANGE MEETINGS) 

The contractor shall schedule Technical Interchange Meetings (TIMs) (Section F, Deliverable 

#56). The TIM will allow the Operational Lead and invited guests to meet with EMVL’s project 

technical leads who shall present information, describe progress, and answer questions. 

C.5.4.6   SUBTASK 4.6 – IMPROMPTU CUSTOMER CONSULTATION SUPPORT 

The contractor shall, at the direction of the Operational Lead, provide impromptu customer 

support, such as for an EPA scientist or installing new scientific hardware or software useful for 

multiple projects (Section F, Deliverable #57). In addition, potential customers may require 

brief consultation with staff before submitting their requirements.  

C.5.5   TASK 5 – AD HOC EMVL PROJECTS (WCF TZ PROJECTS) 

The purpose of this task is to support science-based projects that do not receive central funding 

or where the central funding allocated is inadequate to fully meet the EMVL project’s support 

requirements. While many of the skill sets used to support other activities may be transferable to 

support this task, additional skill sets may also be needed.  

Examples of ad hoc EMVL projects that were supported in FY 2016 include: 

a. Dose Response Software Development and Maintenance – maintaining and developing 

additions to EPA risk assessment software particularly Benchmark Dose Software 

(BMDS) and CatReg (an R-based categorical regression analysis software). 

b. Village Blue – This project uses data from U.S. Geological Survey (USGS) water sensors 

on the Jones Falls River near the Baltimore Water Wheel to provide measurements of 

chlorophyll a, conductivity, dissolved oxygen, nitrate, pH, phycocyanin, temperature, 

turbidity, tidal height, and discharge velocity. These data will be visualized in six-minute 

increments. 

C.5.5.1   SUBTASK 5.1 – TECHNICAL SPECIFICATIONS (TS) 

TZs are services that are provided to EPA organizations under the WCF. The Government works 

with the contractor to develop specifications (Section F, Deliverable #14) including resource 

requirements and to apply all resources to the technical specifications.  

Note, the same Assignment Process applies to Tasks 3, 4, and 5. 
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The Assignment Process is as follows: 

a. The EHD TPOC will issue written Technical Specifications (TSs). Customers originate 

TSs. 

b. Each TS issued under this process shall have a unique Assignment Number for tracking. 

c. The contractor and the COR shall meet with the TPOC to clarify the specifications. 

d. The contractor shall provide a Project Plan (Section F, Deliverable #15) detailing how it 

will meet those specifications. 

e. The contractor shall identify staff and other resources to be allocated to the project in the 

Project Plan. 

f. The TPOC will review the project plan and resource estimate with the end customer. 

g. Once the TPOC and the end customer agree on the Project Plan, the TPOC and COR will 

convey a WCF Project Code to the contractor. 

h. The TPOC and COR will review the project plan and either accept the plan so that the 

contractor can start work on the project with new WCF Project Code or provide the 

contractor with a summary of issues that need to be addressed prior to acceptance. 

i. The contractor shall track all work approved under this process by Assignment Number, 

WCF Service Code, and Project Code. 

j. The contractor shall report WCF costs for those WCF Project Codes.  

k. The contractor shall report all work in the invoice backup file by Service Code and 

Project Code. 

C.5.5.2   SUBTASK 5.2 – REQUIREMENT, DELIVERABLES, SLAs, AND 

CONTRACTOR’S PROPOSAL AND PROJECT PLAN 

When a specific Ad Hoc EMVL project arises, the Government will provide the contractor a list 

of requirements, anticipated deliverables, and any applicable SLAs. The contractor shall then 

submit a project plan and required resource estimate (Section F, Deliverable #58). The project 

plan shall include a description of the contractor’s approach to meeting the project requirement, 

the skill mix required, estimated hours of each skill category, a project plan, and a resource 

estimate including a detailed breakdown. The project plan shall also list key milestones and 

deliverables and target dates for completion/delivery. On receipt of an acceptable project plan, 

the COR will authorize the contractor to execute the plan. 

C.5.5.3   SUBTASK 5.3 – EXECUTE THE PROJECT 

The contractor shall execute the project per the approved plan. The contractor shall not perform 

work that differs from the plan unless the Government has approved a revised plan. Project 

support includes, but is not limited to: 

a. Assigning appropriate staff skill mix for project requirements. 

b. Executing the approved project plan. 

c. Communicating with the Operational Lead and PI to clarify tasks, discussing options, and 

reporting progress or road blocks. 
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d. Preparing for project status meetings.  

e. Monitoring project progress and reporting on issues with schedule and hours. 

f. Completing milestones and document project progress. 

g. Meeting all deliverable requirements. 

h. Providing demos of work. 

i. Closing out the project. 

Should revisions to the project plan be needed, they should be executed as soon as the need is 

identified. Any resource increase requires a plan revision that the EPA accepts. Project 

deliverables that are past due when the project plan is updated shall remain as past due for 

contractor evaluation purposes.  
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E.1   PLACE OF INSPECTION AND ACCEPTANCE 

Inspection and acceptance of all work performance, reports, and other deliverables under this TO 

will be performed by the FEDSIM COR and the client TPOC. 

E.2   SCOPE OF INSPECTION 

All deliverables will be inspected for content, completeness, accuracy, and conformance to TO 

requirements by the FEDSIM COR and/or EPA TPOC. Inspection may include validation of 

information or software through the use of automated tools, testing, or inspections of the 

deliverables, as specified in the TO. The scope and nature of this inspection will be sufficiently 

comprehensive to ensure the completeness, quality, and adequacy of all deliverables. 

E.3   BASIS OF ACCEPTANCE 

The basis for acceptance shall be in compliance with the requirements set forth in the TO, the 

contractor’s proposal, and relevant terms and conditions of the contract. Deliverable items 

rejected shall be corrected in accordance with the applicable clauses. 

The final acceptance will occur when all discrepancies, errors, or other deficiencies identified in 

writing by the Government have been resolved, through documentation updates, program 

correction, or other mutually agreeable methods. 

Reports, documents, and narrative-type deliverables will be accepted when all discrepancies, 

errors, or other deficiencies identified in writing by the Government have been corrected. 

If the draft deliverable is adequate, the Government may accept the draft and provide comments 

for incorporation into the final version. 

All of the Government’s comments on deliverables shall either be incorporated in the succeeding 

version of the deliverable, or the contractor shall explain to the Government’s satisfaction why 

such comments should not be incorporated. 

If the Government finds that a draft or final deliverable contains spelling errors, grammatical 

errors, or improper format, or otherwise does not conform to the quality assurance requirements 

stated within this TO, the document may be rejected without further review and returned to the 

contractor for correction and resubmission. If the contractor requires additional Government 

guidance to produce an acceptable draft, the contractor shall arrange a meeting with the COR.  

All deliverables provided to the Government over an MSR reporting period shall be listed, by 

full name, in the MSR that follows that period. The MSR will be used as the acceptance 

instrument for all deliverables listed in the MSR. Any exceptions or rejections to any 

deliverables or their content will be provided to the EPA TPOC so that they can be disclosed 

when MSR approval is requested by the COR. The EPA Technical Performance Monitors will 

convene each month after delivery of the MSR and this forum will be used as a “last call” for 

any deliverable rejections with justification. If there are no causes for rejection against any 

deliverables listed in the MSR, to include the MSR, then the COR will provide written 

acceptance of the MSR. Any exceptions or rejections (with specific cause) are to be provided to 

the COR prior to acceptance of the MSR, no later than the third Tuesday of the month at the 
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Technical Monitor’s meeting for that month. Exceptions or rejection of any deliverables will be 

handled IAW TO requirements. 

E.4   WRITTEN ACCEPTANCE/REJECTION BY THE GOVERNMENT  

The FEDSIM CO/COR will provide written notification of acceptance or rejection (Section J, 

Attachment J) of all final deliverables within 15 workdays (unless specified otherwise in Section 

F). All notifications of rejection will be accompanied with an explanation of the specific 

deficiencies causing the rejection. 

E.5   NON-CONFORMING PRODUCTS OR SERVICES 

Non-conforming products or services will be rejected. Deficiencies shall be corrected, by the 

contractor, within ten workdays of the rejection notice. If the deficiencies cannot be corrected 

within ten workdays, the contractor shall immediately notify the COR of the reason for the delay 

and provide a proposed corrective action plan within ten workdays.  

E.6   ITERATIVE DEVELOPMENT 

The contractor shall develop all documents and software deliverables in an iterative manner. The 

contractor shall provide informal, preliminary and interim outlines, annotated outlines, drafts and 

versions to the Government for review during development. Continuing adjustment and 

improvement will result from this process. The contractor may finalize and deliver deliverables 

prior to their due date and the Government will review such deliverables within two weeks of 

receipt. 
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F.1   PERIOD OF PERFORMANCE 

The period of performance for this TO is a one-year base period and four, one-year options. 

F.2   PLACE OF PERFORMANCE 

The place of Performance is the EPA’s NCC Building located in RTP, in the Raleigh-Durham 

area in NC. While the Government intends for work to be completed in RTP, NC there may be 

periods when this may not be possible. In those cases, the Government will authorize telework 

from approved locations. 

Core Service Hours under this contract are between the hours of 7:00 a.m. and 6:00 p.m., Eastern 

Time, Monday through Friday, excluding Federal holidays. At least one staff member shall be 

onsite from 7:00 a.m. – 8:00 a.m. and from 5:00 p.m. – 6:00 p.m.   

A staff member shall be immediately available on-call for critical HPC and CSIRC support 

between the hours of 6:00 p.m. and 7:00 a.m. local time.  

Travel may be required outside of Raleigh-Durham during the performance of this contract to 

support activities such as EPA training, attending workshops and conferences, and meetings with 

project partners. 

It is the Government’s intent to provide Government-furnished space in EPA’s NCC building to 

some of the contractor staff assigned to this TO. Currently, Government-furnished space 

expected to be available to staff on this TO is limited to eight office rooms and 15 cubicles. 

Additionally, there is one storage room, one shared general purpose room for the print, copier, 

and mail, and a specially-equipped Visualization Laboratory that can be scheduled/used by the 

contractor and Government staff for project meetings, presentations, visualization demos and 

group web-conferencing.  

The Government may at any time during the period of performance of this contract increase or 

decrease the Government-furnished space assigned to contractor staff with appropriate advance 

notice. 

When deciding on the assignment of Government-furnished space, the contractor shall consider 

it imperative to have some critical staff on site and other factors such as the extent of their need 

to use special-purpose equipment in the Visualization Laboratory, the frequency with which they 

have to work closely with their EPA customers at RTP, and the synergies that can result from co-

locating on-site appropriate members of the HPC group and the EMVL consultant staff. 

Subject matter experts (SMEs) with specific areas of expertise may be needed to staff special 

projects and may only be needed intermittently. The contractor shall consider the economics of 

options that include remote support and long-distance travel, both of which are possible under 

the TO, when staffing specialized and/or intermittent requirements. 

F.3   TASK ORDER SCHEDULE AND MILESTONE DATES 

The following schedule of milestones will be used by the FEDSIM COR to monitor timely 

progress under this TO.  

The following abbreviations and definitions are used in this schedule:  
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IAW: In Accordance With 

Maintain:   Keep up–to-date continuously, within five workdays of change 

N/A Not Applicable 

NLT: No Later Than 

PS: Project Start 

TOA: Task Order Award 

Track:    Keep up-to-date continuously, 24 x 7. For online systems, run continuously 

per SLAs. 

WD/Day:  Workday. All references to days, except as noted, are Government workdays. 

Deliverables are due the next Government workday if the due date falls on a holiday or weekend. 

Data Rights Clause* - Abbreviations in this column of the table below shall be interpreted as 

follows: 

UR: Unlimited Rights, per FAR 27.404-1(a) and 52.227-14 

RS: Restricted Software, per FAR 27.404-2 and 52.227-14 

LD: Limited Rights Data, per FAR 27.404-2 and 52.227-14 

SW: Special Works, per FAR 27.405-1 and 52.227-17 

For software or documents that may be either proprietary COTS or custom, RS/LD rights apply 

to proprietary COTS software or documents and UR rights apply to custom software or 

documents. The Government asserts UR rights to open source COTS software.  Any collateral 

agreements (within the meaning of FAR 52.227-14) proposed for data, regardless of the type of 

rights offered, shall be subject to the requirements of TOR Section H.11.1 and H.11.2.  

Additionally, RS/LD data shall be subject to the applicable requirements of TOR Section H.11.3.  

For purposes of the foregoing, the terms “collateral agreement”, “Supplier Agreement” and 

“Commercial Supplier Agreement” have the same meaning. 

The contractor may request and the Government may grant different or more restrictive rights, 

such as SW rights, than are depicted in the following table. The Government does not assert any 

rights to management software tools if the contractor does not plan to charge the Government 

directly for that tool and does not propose that the Government will own or use that tool, as 

discussed in H.11.4. 

** The data rights associated with the software, data or services governed by these agreements 

shall be as set forth in the agreements, subject to the requirements of Section H.11.1 and H.11.2.  

The contractor shall deliver the deliverables listed in the following table on the dates specified: 
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F.5   DELIVERABLES MEDIA 

The contractor shall deliver all electronic versions by electronic mail (email) and removable 

electronic media, as well as by placing in the EPA’s designated repository. The following are the 

required electronic formats, whose versions must be compatible with the latest version in use at 

the EPA at the time of delivery.  

a. Text MS Word 

b. Spreadsheets MS Excel 

c. Briefings MS PowerPoint 

d. Drawings MS Visio 

e. Schedules MS Project 

The contractor shall deliver software and data deliverables in formats and media appropriate to 

the technical environments of their origin and use, and as jointly agreed by the contractor and 

Government. 

F.6   PLACE(S) OF DELIVERY 

Copies of all deliverables shall be delivered to the FEDSIM COR at the following address: 

GSA FAS AAS FEDSIM 

ATTN: Kent Taylor, Primary COR (QF0B) 

1800 F Street, NW 

Washington, D.C.  20405 

Telephone: (202) 480-7302  

Email: kent.taylor@gsa.gov   

Copies of all deliverables shall also be delivered to the EPA TPOC.  

William Lominack. Primary TPOC 

EPA National Computer Center 

109 T.W. Alexander Drive 

Durham, NC 27709 

Telephone:  919-541-5461 

Email: lominack.william@epa.gov 

F.7   NOTICE REGARDING LATE DELIVERY/PROBLEM NOTIFICATION REPORT 

(PNR) 

The contractor shall notify the COR via a Problem Notification Report (PNR) (Section J, 

Attachment I) as soon as it becomes apparent to the contractor that a scheduled delivery will be 

late. The contractor shall include in the PNR the rationale for late delivery, the expected date for 

the delivery, and the project impact of the late delivery. The COR will review the new schedule 

and provide guidance to the contractor. Such notification in no way limits any Government 

contractual rights or remedies including, but not limited to, termination. 
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G.1   CONTRACTING OFFICER’S REPRESENTATIVE (COR) 

The FEDSIM CO appointed a FEDSIM COR in writing through a COR Appointment Letter 

(Section J, Attachment A). The FEDSIM COR will receive, for the Government, all work called 

for by the TO and will represent the FEDSIM CO in the technical phases of the work. The 

FEDSIM COR will provide no supervisory or instructional assistance to contractor personnel. 

The FEDSIM COR is not authorized to change any of the terms and conditions, scope, schedule, 

and price of the Contract or the TO. Changes in the scope of work will be made only by the 

FEDSIM CO by properly executed modifications to the Contract or the TO. 

G.1.1   CONTRACT ADMINISTRATION 

Contracting Officer: 

Bryan Keith 

GSA FAS AAS FEDSIM (QF0B) 

1800 F Street, NW  

Washington, D.C. 20405 

Telephone: (703) 605-9283  

Email: bryan.keith@gsa.gov   

Primary Contracting Officer’s Representative: 

Kent Taylor, Primary COR (QF0B) 

 GSA FAS AAS FEDSIM 

1800 F Street, NW 

Washington, D.C.  20405 

Telephone: (202) 480-7302   

Email: kent.taylor@gsa.gov   

Alternate Contracting Officer’s Representative: 

Victor White, Alternate COR 

GSA FAS AAS FEDSIM (QF0B) 

1800 F Street, NW 

Washington, D.C.  20405 

Telephone: (202) 308-8055  

Email: victor.white@gsa.gov   

Technical Point of Contact: 

William Lominack. Primary TPOC 

EPA National Computer Center 

109 T.W. Alexander Drive 

Durham, NC 27709 

Telephone:  919-541-5461 

Email: lominack.william@epa.gov    
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G.2   INVOICE SUBMISSION 

The contractor shall submit Requests for Payments IAW the format contained in General 

Services Administration Acquisition Manual (GSAM) 552.232-25, PROMPT PAYMENT (NOV 

2009), to be considered proper for payment. In addition, the following data elements shall be 

included on each invoice: 

Task Order Number:  (from GSA Form 300, Block 2) 

Paying Number:  (ACT/DAC NO.) (From GSA Form 300, Block 4) 

FEDSIM Project Number: EP00809 

Project Title: High-End Scientific Computing Support Services 

The contractor shall certify with a signed and dated statement that the invoice is correct and 

proper for payment. 

The contractor shall provide invoice backup data IAW the contract type, including detail such as 

labor categories, rates, and quantities of labor hours per labor category.  

The contractor shall submit invoices as follows: 

The contractor shall use FEDSIM’s electronic Assisted Services Shared Information SysTem 

(ASSIST) to submit invoices. The contractor shall submit invoices electronically by logging onto 

the following link (requires Internet Explorer to access the link): 

https://portal.fas.gsa.gov 

Log in using your assigned ID and password, navigate to the order against which you want to 

invoice, click the Invoices and Acceptance Reports link in the left navigator, and then click the 

Create New Invoice button. The AASBS Help Desk should be contacted for support at 877-472-

4877 (toll free) or by email at AASBS.helpdesk@gsa.gov. By using this method, no paper copy 

of the invoice shall be submitted to GSA FEDSIM or the GSA Finance Center. However, the 

COR may require the contractor to submit a written hardcopy invoice with the client’s 

certification prior to invoice payment. A paper copy of the invoice is required for a credit. 

G.3   INVOICE REQUIREMENTS 

The contractor may invoice the fixed fee on a monthly basis. The monthly fixed fee invoiced 

shall be proportionate to the amount of labor expended for the month invoiced. 

The contractor shall submit a draft copy of an invoice to the client TPOC for review prior to its 

submission to GSA. The draft invoice shall not be construed as a proper invoice in accordance 

with FAR 32.9 and GSAM 532.9.  The TPOC will review and provide any comments, revisions 

or concurrence to the draft invoice within three work days from the date the draft is received 

from the contractor. 

The final invoice is desired to be submitted within six months of project completion. Upon 

project completion, the contractor shall provide a final invoice status update monthly. 

Regardless of contract type, the contractor shall report the following: 

a. GWAC Contract Number TBD 

b. Task Order Award Number TBD 
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c. Contractor Invoice Number  

d. Current period of performance. 

e. Amount of invoice that was subcontracted.  

f. Amount of invoice that was subcontracted to a small business.  

G.3.1   COST-PLUS-FIXED-FEE (CPFF) TERM CLINs for LABOR 

The contractor may invoice monthly on the basis of cost incurred for the CPFF TERM CLINs. 

The invoice shall include the period of performance covered by the invoice and the CLIN 

number and title. All hours and costs shall be reported by CLIN element (as shown in Section B), 

by contractor employee, and shall be provided for the current billing month and in total from 

project inception to date. The contractor shall provide the invoice data in spreadsheet form with 

the following detailed information. The listing shall include separate columns and totals for the 

current invoice period and the project to date. 

a. Employee name (current and past employees) 

b. Employee company 

c. Employee Alliant labor category 

d. Exempt or non-exempt 

e. Monthly and total cumulative hours worked 

f. Corresponding negotiated rate  

g. Effective hourly rate 

h. Fixed fee 

i. Any cost incurred not billed 

j. Labor adjustments (from any previous months (e.g., timesheet corrections)) 

k. Current approved billing rates in support of costs billed 

All cost presentations provided by the contractor shall also include Overhead charges and 

General and Administrative charges at a minimum at the cost center level and shall also include 

the Overhead and General and Administrative rates being applied. 

Each CPFF Labor invoice that includes labor expended for WCF projects shall be accompanied 

by backup documents showing the same information as in a. through k., above, and broken out 

by Assignment Number, Service Code and WCF Project Code as depicted in items j. and k. in 

the Assignment Process for Tasks 3, 4, and 5. The backup documents shall also show Overhead 

charges, General and Administrative charges and Fee by Assignment Number, Service Code and 

WCF Project Code. This information pertains to EPA’s internal project tracking and is not part 

of the CLIN-level invoice that the contractor submits and GSA FEDSIM pays. 

G.3.2   FIRM-FIXED-PRICE (FFP) CLINs  

The contractor may invoice as stated in Section B for the FFP CLINs. The invoice shall include 

the period of performance covered by the invoice and the CLIN number and title. All prices shall 

be reported by CLIN element (as shown in Section B) and shall be provided for the current 

invoice and in total from project inception to date. The contractor shall provide the invoice data 
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in spreadsheet form with the following detailed information. The listing shall include separate 

columns and totals for the current invoice period and the project to date. 

a. FFP period of performance as stated in Section B 

b. Total Amount Paid (Lump Sum) by CLIN 

G.3.3   ANCILLARY PRODUCTS AND SERVICES CLINs 

The contractor may invoice monthly on the basis of cost incurred for the Ancillary Products and 

Services CLINs. The invoice shall include the period of performance covered by the invoice and 

the CLIN number and title. In addition, the contractor shall provide the following detailed 

information for each invoice submitted, as applicable. Spreadsheet submissions are required. 

a. Ancillary Products and Services purchased 

b. Request to Initiate Purchase (RIP) number or identifier, if the contractor has an approved 

purchasing system (as is required per H.10). Otherwise, a Consent To Purchase (CTP) 

number or identifier in the event that the contractor temporarily loses approval of the 

purchasing system after award. Note, purchases over the micropurchase threshold require 

a FEDSIM COR approved RIP or CTP. For purchases under the micropurchase level, the 

contractor shall coordinate via email with the FEDSIM COR. 

c. Date accepted by the Government 

d. Associated CLIN 

e. Project-to-date totals by CLIN 

f. Cost incurred not billed 

g. Remaining balance of the CLIN 

All cost presentations provided by the contractor shall also include Overhead charges, General 

and Administrative charges and Fee in accordance with the contractor’s Defense Contract Audit 

Agency (DCAA) cost disclosure statement. 

Each Cost Reimbursable Ancillary Products/Services invoice that includes expenses for WCF 

projects shall be accompanied by backup documents showing the same information as in a. 

through d. plus f., above (excluding e. and g.), and broken out by Assignment Number, Service 

Code and WCF Project Code as depicted in items j. and k. in the Assignment Process for Tasks 

3, 4, and 5. The backup documents shall also show Overhead charges, General and 

Administrative charges and Fee by Assignment Number, Service Code and WCF Project Code. 

This information pertains to EPA’s internal project tracking and is not part of the CLIN-level 

invoice that the contractor submits and GSA FEDSIM pays. 

G.3.4   TRAVEL 

Contractor costs for travel will be reimbursed at the limits set in the following regulations (see 

FAR 31.205-46): 

a. Joint Travel Regulation (JTR) - prescribed by the GSA, for travel in the contiguous U.S. 

b. Federal Travel Regulation (FTR) Volume 2, Department of Defense (DoD) Civilian 

Personnel, Appendix A - prescribed by the DoD, for travel in Alaska, Hawaii, and 

outlying areas of the U.S. 
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The contractor may invoice monthly on the basis of cost incurred for cost of travel comparable 

with the JTR/FTR. The invoice shall include the period of performance covered by the invoice, 

the CLIN number and title. Separate worksheets, in MS Excel format, shall be submitted for 

travel. 

CLIN Total Travel: This invoice information shall identify all cumulative travel costs billed by 

CLIN. The current invoice period’s travel details shall include separate columns and totals and 

include the following: 

a. Travel Authorization Request number or identifier, approver name, and approval date 

b. Current invoice period 

c. Names of persons traveling 

d. Number of travel days 

e. Dates of travel 

f. Number of days per diem charged 

g. Per diem rate used 

h. Total per diem charged 

i. Transportation costs 

j. Total charges 

k. Explanation of variances exceeding ten percent of the approved versus actual costs 

l. Indirect handling rate 

All cost presentations provided by the contractor shall also include Overhead charges and 

General and Administrative charges in accordance with the contractor’s DCAA cost disclosure 

statement.  

G.4   TASK ORDER CLOSEOUT 

The Government will unilaterally close out the TO six years after the end of the TO period of 

performance if the contractor does not provide final DCAA rates by that time.  
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H.1   KEY PERSONNEL 

The following are the minimum personnel who shall be designated as “Key.” The Government 

does not intend to dictate the composition of the ideal team to perform this TO.  

a. Program Manager (PM) 

b. HPC Team Lead 

c. EMVL Team Lead 

The Government desires that Key Personnel be assigned for the duration of the TO. It is not 

mandatory for Key Personnel to be assigned full-time for the duration. Key Personnel may be 

replaced or removed subject to Section H.1.4, Key Personnel Substitution. 

H.1.1   PROGRAM MANAGER 

It is desired that the PM has the following qualifications: 

a. Demonstrated competence with the following: 

1. Managerial experience providing technical advice, organizing, planning, directing 

and managing staff to ensure goals and objectives are achieved. 

2. Experience with the management and supervision of employees in a variety of labor 

categories and skills. 

3. Experience with risk management, issue resolution, problem solving, and customer 

service. 

4. Knowledge of system architectures and operations. 

b. At least five years of experience managing complex programs/contracts that feature 

significant HPC operations and HESC application support. 

c. At least five years of experience as a Systems Engineer or Systems Architect. 

d. Demonstrated excellent written and oral communications skills. 

H.1.2   HPC TEAM LEAD  

It is desired that the HPC Team Lead has the following qualifications: 

a. Experience managing HPC infrastructure of similar type, size, and complexity. 

b. Demonstrated skills and experience managing multiple projects concurrently.  

c. Ability to interact effectively with scientific teams using the services provided under this 

TO.  

d. Master’s degree in science, engineering, business management or mathematics from an 

accredited graduate school. 

e. At least five years of experience managing large, complex, HPC installations and 

projects. 

H.1.3   EMVL TEAM LEAD   

It is desired that the EMVL Team Lead has the following qualifications: 
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a. Skills and experience to organize and lead highly-skilled, multi-disciplinary teams of 

scientific computing consultants and application developers for projects supporting a 

wide range of science research and code optimization. 

b. Master’s degree in science, engineering, business management or mathematics from an 

accredited graduate school. 

c. At least five years of experience managing computing projects targeted to supporting the 

needs of scientific researchers.  

H.1.4   KEY PERSONNEL SUBSTITUTION 

The contractor shall not replace any personnel designated as Key Personnel without the written 

concurrence of the FEDSIM CO. Prior to using other than personnel specified in proposals in 

response to a Task Order Request (TOR), the contractor shall notify the FEDSIM CO and the 

FEDSIM COR of the existing TO. This notification shall be no later than ten calendar days in 

advance of any proposed substitution and shall include justification (including the Key Personnel 

Qualification Matrix and labor category of proposed substitution(s)) in sufficient detail to permit 

evaluation of the impact on TO performance. 

Substitute personnel qualifications shall be equal to, or greater than, those of the person being 

substituted. If the FEDSIM CO and the FEDSIM COR determine that a proposed substitute 

person is unacceptable, or that the reduction of effort would be so substantial as to impair the 

successful performance of the work under the TO, the contractor may be subject to default action 

as prescribed by Federal Acquisition Regulation (FAR) 52.249-6 Termination (Cost 

Reimbursement).  

H.2   GOVERNMENT-FURNISHED PROPERTY (GFP) 

The GFP is listed in Section J, Attachments O, P and R.  

H.3   GOVERNMENT-FURNISHED INFORMATION (GFI) 

The GFI is listed in Section J, Attachments Q, S, U, V, W, X, Y, Z, and EE.  

H.4   SECURITY REQUIREMENTS 

a. The contractor shall conduct risk assessments(including electronic risk assessments), 

privacy threshold assessments, and privacy impact assessments (as required); develop 

security plans (e.g., facility and individual systems/applications); conduct certification 

and accreditation; implement continuous monitoring of security controls; conduct annual 

reviews of security controls; develop Plans of Action and Milestones (POA&Ms) as 

required for their applicable systems and services; and implement IRM-related data and 

physical security procedures. Risk assessments and security procedures shall conform to 

Agency and Federal regulations, policies, directives, standards, and procedures.  

All contractor personnel participating in the design, development, operation, and/or 

maintenance of sensitive systems/applications, or having access to sensitive information 

are required to have an appropriate level of background screening. The contractor shall 

verify that the following minimum pre-screening requirements have been done for its 

personnel assigned to this contract:  
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1. Check of prior employment record.  

2. Check of references.  

3. Verification of claimed degrees/education/military service.  

4. Verification of signed statement that the employee has never been convicted of a 

felony.  

b. Costs for conducting the required personnel investigations will be paid by EPA. 

Investigations will be conducted IAW Office of Personnel Management (OPM) minimum 

investigations requirements. Forms required for conducting the screening will be 

provided to the contractor by the Task Order Project Officer (TOPO).  

c. The level of screening required under the Office of Management and Budget (OMB) 

Circular A-130 varies from minimal checks (Standard Form (SF) 8SP, Questionnaire for 

Public Trust Positions) to full background investigations (SF 86, Questionnaire for 

National Security Positions) depending on the sensitivity of the information to be 

handled, and the risk and magnitude of loss or harm that could be caused by the 

individual.  

d. The sensitivity of each position will be determined by the TO Project Officer and 

identified in the SOW for each TO. The contractor’s Information Security Office (ISO) 

shall review all SF 85, for Public Trust positions or SF 86, National Security Positions for 

accuracy and completeness and deliver these form(s) to EPA’s Technical Information 

Security Staff, Office of Technology Operations and Planning (OTOP), OEI within ten 

workdays after award of the TO or change in personnel. The contractor shall identify 

those individuals with a change in status (i.e., transferred, terminated, resigned, etc., 

within ten workdays to EPA’s Technical Information Security Staff. The contractor shall 

identify those individuals not specifically identified by the SOW, if needed (i.e., Human 

Resources representative), and request their background investigations be adjudicated. 

Additional background checks (SF 86s) will be performed on all contractor and 

subcontractor employees who have access to Confidential Business Information (CBI), 

EPA financial data, (e.g., payroll), and data related to Federal Insecticide, Fungicide, and 

Rodenticide Act (FIFRA), Toxic Substances Control Act (TSCA), and Resource 

Conservation and Recovery Act (RCRA) CBI. Upon completion of the investigations, the 

TJSS shall provide written authorization to the contractor authorizing contractor and/or 

subcontractor employees access to sensitive information, including CBI via the 

contractor’s ISO.  

e. On- or off-site contractor technical or other support staff must receive appropriate 

training (i.e., user awareness training and training on Agency policy and procedures). 

f. Government-Owned, Contractor-Operated (GOCO) facilities and laboratory and research 

facilities are Agency components and their security requirements are identical to those of 

the EPA in all respects. Security requirements for these facilities and resources include 

conducting privacy assessments, risk assessments (including electronic risk assessments), 

categorization of information, development and revision of security plans, certification 

and accreditation, continuous monitoring of security controls, annual reviews of security 

controls, development of POA&Ms, providing documentation and Government access to 

IT resources for oversight, and Independent Verification and Validation (IV&V) of 

security requirements. Corporate network, human resource, or financial management 
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systems would not be covered by FISMA requirements, provided the Agency has 

confirmed appropriate security of the interface between them and any system using 

Government information or those operating on behalf of the Agency. FISMA 

requirements would apply to any corporate information system using Government 

information. The contractor shall carefully map the accreditation boundary for these 

systems to ensure that Federal information: (a) is adequately protected, (b) is segregated 

from the contractor or other entity’s infrastructure, and (c) there is an interconnection 

security agreement in place to address connections from the contractor containing the 

Agency information to systems external to the accreditation boundary (e.g., 

subcontractor’s systems, etc.). 

g. The contractor shall correct weaknesses discovered through self-assessments, reviews, 

IV&V activities, audits, and other independent assessments. Any weaknesses shall be 

reflected in the Agency’s Automated System Security Evaluation and Remediation 

Tracking database POA&Ms. Statement on Auditing Standards (SAS) 70 assessments 

shall not suffice for independent reviews unless they conform to all requirements of 

FISMA and review and testing of security plan controls. 

h. In acquiring IT equipment, including equipment incidental to the contract, the contractor 

shall ensure that Federal standards and required validations are complied with and that 

EPA and Federal common security configurations available from the National Institute of 

Standards and Technology’s website at http://checklists.nist.gov are used. FISMA 

requirements apply to all equipment using Federal standards. 

i. The contractor is required to insert terms that conform substantially to the language of 

this clause, including this paragraph, in all subcontracts under this Contract. The 

procedures for classifying subcontractor positions and obtaining clearance for 

subcontractor personnel shall be the same as those for contractor personnel. 

H.4.1   PERSONNEL SECURITY 

a. This TO is designated as an unclassified contract IAW EPA Office of Administration 

Policy Documents. 

b. The contractor shall maintain a current list of all personnel working under this TO, 

including their security level, and provide EPA a copy of this list monthly, or whenever 

personnel change (Section F, Deliverable #3).  

c. Contractor employees (both U.S. and non-U.S. citizens) who do not require access to 

EPA Restricted Office Space and/or access to national security information at the NCC, 

Durham, NC, will be allowed to work on the project without a security clearance.  

d. However, EPA Personnel Security Branch is required to provide a limited investigation 

(Employment Authorization) and favorable adjudication of those contractor employees 

before they are permitted to perform under the TO. The provisions of EPA’s National 

Security Information (NSI) Program apply in these circumstances. If an employee cannot 

be favorably adjudicated, the contractor shall remove the employee from the TO and 

submit a new applicant.  

e. The contractor’s Facility Security Officer (FSO) shall forward a valid Visit Authorization 

Letter (VAL) identifying their representatives/employees and the required security 
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clearance information to the EPA Office of Security via email: 

Personnel.Security@EPA.gov. A Joint Personnel Adjudication System (JPAS) (Joint 

Clearance and Access Verification System (JCAVS)) Person Summary Sheet must be 

included with the VAL.  

f. If the contractor subcontracts any work under this TO, the contractor shall issue the 

security guidance provided by EPA Personnel Security Branch to any subcontractors and 

ensure that they comply with it at all times.  

g. All contractors shall comply with Homeland Security Presidential Directive-12 (HSPD-

12) before a building access badge is issued. Employees shall present two identification 

documents, one of which must be state or Federal-issued photo identification (ID). The 

process starts with the TPOC or local Bureau Administrative Management Staff Officer 

who will aid the contractor in getting enrolled into the identification process. The 

contractor shall ensure that all facility passes issued are returned upon termination of 

employment or completion of the TO, whichever occurs first. 

H.4.2   OPERATIONAL SECURITY 

The contractor shall: 

a. Configure, implement, and maintain security of the environments IAW EPA security 

policy including configuration, patches, and access control. 

b. Maintain systems in compliance with Agency-approved scanning tools. 

c. Cooperate with continuous security monitoring of the environment including annual 

security assessments. 

d. Assess risks to the availability, confidentiality, and integrity of systems. 

e. Support the system security plan IAW EPA security policies ensuring updates include 

changes in technology. 

f. Facilitate Technical Vulnerability Assessment (TVA) scans by outside parties, such as 

OEI, Office of Information Security and Privacy. 

g. Respond to scans and TVAs by writing point-by-point responses to scan findings and by 

remediating any vulnerabilities found. 

h. Maintain security data documenting breaches, issues, alerts, and status, including open 

issues, applicable alerts for each system, response to date, and tasks needed to complete 

response in EPA-provided central document repository. 

i. Review, analyze, and implement necessary fixes to minimize security vulnerabilities in 

response to Computer Emergency Readiness Team (CERT) and/or other security 

advisories. 

j. Capture, rotate, and review system activity logs daily (weekend logs reviewed the 

following Monday) to identify and investigate unusual and/or unauthorized use. 

k. Implement data encryption systems and procedures for sensitive data. 

l. Ensure compliance with applicable security policies, standards, and procedures, 

including, but not limited to, Federal (e.g., OMB, FISMA, EPA), and TO-specific 

requirements (e.g., applicable User Agreements). 
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m. Ensure compliance with controls and safeguards that are cost effective for supported 

systems. 

n. Ensure contingency planning and provide contingency support for supported systems. 

o. Implement applications and platform security plans relating to supported systems. 

p. Monitor Standard Configuration and Audit Logs for resources and systems managed 

under this TO. 

q. Establish and implement a central POC and backup for CSIRC alerts and incident 

remediation efforts. 

H.4.3   INFORMATION ASSURANCE  

The contractor may have access to sensitive (to include privileged and confidential) data, 

information, and materials of the U.S. Government. These printed and electronic documents are 

for internal use only and remain the sole property of the U.S. Government. Some of these 

materials are protected by the Privacy Act of 1974 (AMENDED) and Title 38. Unauthorized 

disclosure of Privacy Act or Title 38 covered materials is a criminal offense. 

H.4.4   EPA SECURITY POLICIES 

The contractor shall follow EPA security policies. These policies can be found at: 

https://www.epa.gov/irmpoli8/current-information-directives 

a. CIO 2104.0 Software Management and Piracy Policy 

b. CIO 2130.1 Section 508: Accessible Electronic and Information Technology 

c. CIO 2134.0 Information Collection Policy 

d. CIO 2135.0 Enterprise Information Management Policy (EIMP) 

e. CIO 2150.1 Interim Agency Network Security Policy 

f. CIO 2150.3 Environmental Protection Agency Information Security Policy 

g. CIO 2150.4 Mobile Computing Policy 

h. CIO 2151.1 Privacy Policy 

i. CIO 2155.1 Records Management Policy 

j. CIO 2171.0 Information Access Policy 

k. CIO 2180.1 Web Governance and Management 

l. CIO 2181.0 Posting Copyrighted Works on EPA Web Site 

m. CIO 2184.0 Social Media Policy 

H.4.5   SAFEGUARDING SENSITIVE DATA AND INFORMATION TECHNOLOGY 

(IT) RESOURCES 

During the course of performing the work stated within this SOW, contractor employees and 

staff may come in contact with CBI, law enforcement information, or other information 

considered sensitive. Examples of sensitive information include the following: 

a. Identity of product inert ingredients.   

b. Identity of product ingredient sources.   
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c. Description of manufacturing or quality control processes and corresponding impurities.   

d. Product chemistry registration data.   

e. Information about pending registration actions.   

f. Sales, production, or other commercial or financial information.   

The contractor shall protect all sensitive information from unauthorized disclosure. Neither the 

contractor nor any of its employees or affiliates shall disclose or disseminate any sensitive 

information that could result in, or increase the likelihood or possibility of, a breach of EPA’s 

policies regarding its handling. The contractor shall ensure all sensitive information it comes in 

contact with during the performance of this TO is handled IAW EPA policy and procedures 

relating to sensitive information and the National Environmental Information Systems 

Engineering Center (NEISEC) security plan as it relates to the handling of sensitive information. 

Even if the FEDSIM COR decides no confidential information will be accessed on this TO, the 

contractor shall ensure all Agency information is safeguarded during the performance of this 

project IAW EPA information security policy and procedures, the security plan for this TO, and 

the NEISEC security plan as it relates to protecting EPA information resources.  

The contractor shall also adhere to all physical and logical security requirements as identified in 

EPA Order 3210 - Physical Security Program. This requirement includes dissemination of 

information that might result in a negative impact to the government’s reputation. 

H.5   ORGANIZATIONAL CONFLICT OF INTEREST AND NON-DISCLOSURE 

REQUIREMENTS 

H.5.1   ORGANIZATIONAL CONFLICT OF INTEREST (OCI) 

a. If the contractor is currently providing support or anticipates providing support that 

creates or represents an actual or potential OCI, the contractor shall immediately disclose 

this actual or potential OCI to the CO IAW FAR Subpart 9.5. The nature of the OCI may 

involve the prime contractor, subcontractors of any tier, or teaming partners.  

b. The contractor is required to complete and sign an OCI Statement (Section J, Attachment 

FF). The contractor must represent either that (1) It is not aware of any facts which create 

any actual or potential OCI relating to the award of this contract, or (2) It has included 

information in its proposal, providing all current information bearing on the existence of 

any actual or potential OCI and has included an OCI Management Plan in accordance 

with paragraph (e) below. 

c. In addition to the OCI Management Plan, the FEDSIM CO may require further 

information from the contractor. The FEDSIM CO will use all information submitted by 

the contractor, and any other relevant information known to GSA, to determine whether 

an award to the contractor may take place, and whether the OCI Management Plan 

adequately avoids, neutralizes, or mitigates the OCI. 

d. If any such conflict of interest is found to exist, the FEDSIM CO may determine that the 

conflict cannot be avoided, neutralized, mitigated or otherwise resolved to the satisfaction 

of the Government and the contractor may be found ineligible for award. Alternatively, 

the FEDSIM CO may determine that it is otherwise in the best interest of the United 
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States to contract with the contractor and include the appropriate provisions to avoid 

neutralize, mitigate, or waive such conflict in the contract awarded.  

e. The contractor shall conform to the OCI Management Plan previously submitted with the 

Technical Proposal and as revised and accepted by the Government after TO award 

(Section F, Deliverable #12). The contractor shall revise the OCI Management Plan as 

needed and to mitigate any emerging potential or actual OCI and submit it to the 

Government for review throughout the Period of Performance.  

H.5.2   NON-DISCLOSURE REQUIREMENTS 

If the contractor acts on behalf of, or provides advice with respect to any phase of an agency 

procurement, as defined in FAR 3.104-4, then the contractor shall execute and submit a 

Corporate Non-Disclosure Agreement (NDA) Form (Section J, Attachment F) and ensure that all 

its personnel (to include subcontractors, teaming partners, and consultants) who will be 

personally and substantially involved in the performance of the TO: 

a. Are listed on a signed Addendum to the NDA Form (Section J, Attachment F) prior to the 

commencement of any work on the TO.  

b. Are instructed in the FAR 3.104 requirements for disclosure, protection, and marking of 

contractor bid or proposal information, or source selection information. 

c. Are instructed in FAR Part 9 for third-party disclosures when acting in an advisory 

capacity. 

All proposed replacement contractor personnel also must be listed on a signed Addendum to the 

Corporate NDA and be instructed in the requirements of FAR 3.104. Any information provided 

by contractors in the performance of this TO or obtained from the Government is only to be used 

in the performance of the TO. The contractor shall put in place appropriate procedures for the 

protection of such information and shall be liable to the Government for any misuse or 

unauthorized disclosure of such information by its personnel, as defined above. 

H.6   SECTION 508 COMPLIANCE REQUIREMENTS 

Unless the Government invokes an exemption, all Electronic and Information Technology (EIT) 

products and services proposed shall fully comply with Section 508 of the Rehabilitation Act of 

1973, per the 1998 Amendments, 29 U.S.C. 794d, and the Architectural and Transportation 

Barriers Compliance Board’s Electronic and Information Technology Accessibility Standards at 

36 Code of Federal Regulations (CFR) 1194. The contractor shall identify all EIT products and 

services provided, identify the technical standards applicable to all products and services 

provided, and state the degree of compliance with the applicable standards. Additionally, the 

contractor must clearly indicate where the information pertaining to Section 508 compliance can 

be found (e.g., Vendor’s or other exact web page location). The contractor must ensure that the 

list is easily accessible by typical users beginning at time of award.  

H.7   COST ACCOUNTING SYSTEM 

The adequacy of the contractor’s accounting system and its associated internal control system, as 

well as contractor compliance with the Cost Accounting Standards (CAS), affect the quality and 

validity of the contractor data upon which the Government must rely for its management 
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oversight of the contractor and contract performance. The contractor’s cost accounting system 

shall be adequate during the entire period of performance and shall permit timely development of 

all necessary cost data in the form required by the contract. 

H.8   PURCHASING SYSTEMS 

The objective of a contractor purchasing system assessment is to confirm it is a Government-

approved purchasing system and evaluate the efficiency and effectiveness with which the 

contractor spends Government funds and complies with Government policy with subcontracting.  

When reviews are conducted of the purchasing system, the contractor shall provide the results of 

the review to the FEDSIM CO within ten workdays from the date the results are known to the 

contractor. 

H.9   TRAVEL 

H.9.1    TRAVEL REGULATIONS 

Contractor costs for travel will be reimbursed at the limits set in the following regulations (see 

FAR 31.205-46): 

a. Federal Travel Regulations (FTR) - prescribed by the GSA, for travel in the contiguous 

U.S. 

b. Joint Travel Regulations (JTR), Volume 2, Department of Defense (DoD) Civilian 

Personnel, Appendix A - prescribed by the DoD, for travel in Alaska, Hawaii, and 

outlying areas of the U.S. 

H.9.2   TRAVEL AUTHORIZATION REQUESTS (TAR) 

Before undertaking travel to any Government site or any other site in performance of this TO, 

the contractor shall have this travel approved by, and coordinated with, the FEDSIM COR. 

Notification shall include, at a minimum, the number of persons in the party, traveler name, 

destination, duration of stay, purpose, and estimated cost. Prior to any long-distance travel, the 

contractor shall prepare a TAR for Government review and approval (Section J, Attachment C). 

Long-distance travel will be reimbursed for cost of travel comparable with the FTR. 

Requests for travel approval shall: 

a. Be prepared in a legible manner. 

b. Include a description of the travel proposed including a statement as to purpose. 

c. Be summarized by traveler. 

d. Identify the TO number. 

e. Identify the CLIN associated with the travel. 

f. Be submitted in advance of the travel with sufficient time to permit review and approval. 

The contractor shall use only the minimum number of travelers and rental cars needed to 

accomplish the task(s). Travel shall be scheduled during normal duty hours whenever possible.  
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H.10   ANCILLARY PRODUCTS AND SERVICES 

The Government may require the contractor to purchase hardware, software, and related supplies 

critical and related to the services being acquired under the TO. Such requirements will be 

identified at the time the TO is awarded or may be identified during the course of a TO by the 

Government or the contractor. If the contractor initiates a purchase within the scope of this TO 

and the contractor has an approved purchasing system, the contractor shall submit to the COR a 

RIP (Section J, Attachment E). The RIP shall include the purpose, specific items, estimated cost, 

cost comparison, and rationale. The contractor shall not make any purchases without an 

approved RIP from the FEDSIM COR or an approved CTP (Section J, Attachment D) from the 

FEDSIM CO and without complying with the requirements of Section H.11.2. Section F, 

Deliverable #34. 

The prime contractor must possess a purchasing system approved by the Defense Contract 

Management Agency (DCMA) or another Government agency with equivalent authority. 

Note, purchases over the micropurchase threshold require a FEDSIM COR approved RIP or 

CTP. For purchases under the micropurchase level, the contractor shall coordinate via email with 

the FEDSIM COR. 

For every RIP or CTP that involves a commercial supplier agreement as defined in H.11, the 

contractor shall provide a copy of that agreement to the FEDSIM COR no later than the date that 

the contractor submits the RIP or CTP. 

H.11   COMMERCIAL SUPPLIER AGREEMENTS  

H.11.1   The Government understands that commercial software tools may be purchased in 

furtherance of this TO as described in Section C.5.2.9 and as contemplated in the Ancillary 

Products/Services CLINs in Section B.4 may be subject to commercial agreements which may 

take a variety of forms, including without limitation licensing agreements, terms of service, 

maintenance agreements, and the like, whether existing in hard copy or in an electronic or online 

format such as “clickwrap” or “browsewrap” (collectively, “Supplier Agreements”). For 

purposes of this TO, the Supplier Agreements are “collateral agreements” within the meaning of 

the FAR clause at 52.227-14.  

H.11.2   The contractor shall ensure that any proposed Supplier Agreements allow the associated 

software and services to be used as necessary to achieve the objectives of this TO. Without 

limiting the generality of the foregoing, a compliant Supplier Agreement shall permit all of the 

following at no extra charge to the Government: (a) access and use by support contractors, 

including a successor contractor upon termination or expiration of this TO; (b) access and use by 

employees of other Federal, state and local law enforcement agencies; (c) transfer to a different 

data center and/or a successor contractor’s cloud or grid; and (d) the creation of derivative works 

that shall be subject to at least the same rights as set forth in subparagraphs (a) through (c) above. 

The above rights constitute “other rights and limitations” as contemplated in subparagraph (d) of 

the FAR clause at 52.227-14, Rights In Data – General (May 2014), Alternate III (Dec 2007). 
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H.11.3   FREE AND OPEN SOURCE SOFTWARE 

H.11.3.1   COMMERCIAL OPEN SOURCE SOFTWARE  

For the purposes of this TO, open source software sold as a commercial product, such as open 

source software bundled with priced technical support services, is considered a commercial 

software tool and is subject to the terms of Sections H.11.1 and H.11.2.  

Freeware, including open source and proprietary software that is not priced or sold, is not 

considered commercial software for the purposes of this TO.  

H.11.3.2   FREE OPEN SOURCE SOFTWARE  

The EPA and EHD currently use numerous free, open source software tools. It is permissible for 

the contractor to use free, open source software tools, provided that the EPA TPOC and FEDSIM 

COR approve this use in each case. The need for Government approval applies to both tools 

already in use by the EPA as well as tools newly proffered for use by the contractor. The terms 

of licenses for free, open source software must not be inconsistent with the terms of Sections 

H.11.1 or H.11.2. 

H.11.3.3   FREE PROPRIETARY SOFTWARE  

Proprietary software that the contractor initially proffers for use in this TO for free is also subject 

to Government approval. The contractor shall demonstrate that such software is adequately 

documented and supported technically for both the short and long term. Proprietary software that 

may in the future become priced or from which support may be withdrawn will be subject to the 

Government’s disapproval and cannot be licensed for EPA use under this TO. The contractor 

may use free or priced (i.e., commercial) proprietary software during the TO period of 

performance, but is subject to Government evaluation if proffered in the Technical Proposal and 

is subject to ATO evaluation if installed on EPA HPC systems. 

H.11.4   DEVELOPMENTAL, OPERATIONAL, AND MANAGEMENT SOFTWARE 

AGREEMENTS    

The contractor may propose to use developmental software tools (tools that are used to design, 

build, test, optimize or maintain HPC models, data, or other applications) as well as operational 

tools (HPC models, data, or other applications).  

For proposed free open source developmental and operational software, the contractor shall 

document the source of their maintenance, licensing terms, and technical documentation. The 

terms of licenses for free developmental and operational open source software must not be 

inconsistent with the terms of Sections H.11.1 and H.11.2 and must comply with Section 

H.11.3.2. Commercial (priced) developmental or operational tools, whether open source or 

proprietary, must fully comply with Sections H.11.1 and H.11.2. 

The contractor may also propose open source or proprietary management software tools. 

Examples of management software tools might include a project management tool, a risk 

tracking tool, a tool used to track long-distance travel, or other tools used to manage or execute 

TO tasks but not used for HPC or model development or operations. If the contractor proposes to 

use a software tool for management purposes only (no developmental or operational use), does 
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not plan to charge the Government directly for that tool, and does not propose that the 

Government will own or use that tool, then it is not necessary to comply with Section H.11.2 for 

that tool. Management tools charged directly to the Government and/or proposed for 

Government ownership or use must fully comply with Sections H.11.1 and H.11.2. 

H.11.5   LICENSE TRANSFER 

The contractor shall ensure that any warranty, maintenance, or other software technical support 

services in effect as the end of the TO period of performance approaches is either already 

provided directly to the Government or else transferred to the party that the Government directs 

at the end of the period of performance (C.5.2.3.1). 

H.12   NEWS RELEASE 

The offeror shall not make any news release pertaining to this procurement without prior 

Government approval and only in coordination with the FEDSIM CO. 

H.13   INTELLECTUAL PROPERTY RIGHTS 

The existence of any patent, patent application or other intellectual property right that encumbers 

any deliverable must be disclosed in writing on the cover letter that accompanies the delivery. If 

no such disclosures are provided, the data rights provisions in FAR 52.227-14 apply.  

H.14   COOPERATION WITH OTHER SUPPORT CONTRACTORS 

When EPA awards or administers other contracts at its facilities, the contractor shall: (1) fully 

cooperate with other contractors and Government employees, and (2) carefully fit its own work 

to such other additional contracted work as directed by the FEDSIM COR or FEDSIM CO. The 

contractor shall not commit or permit any act that will interfere with the work awarded to other 

contractors. If the contractor interferes with any work under another contract, the contractor shall 

restore such work to its previous condition and obtain the FEDSIM COR’s satisfaction of its 

efforts at no cost to the Government. 

H.15   EPA CONFIDENTIALITY CLAUSES 

H.15.1   1552.235-70 SCREENING BUSINESS INFORMATION FOR CLAIMS OF 

CONFIDENTIALITY 

(a) Whenever collecting information under this contract, the contractor agrees to comply with the 

following requirements: 

(1) If the contractor collects information from public sources, such as books, reports, journals, 

periodicals, public records, or other sources that are available to the public without restriction, 

the contractor shall submit a list of these sources to the appropriate program office at the time the 

information is initially submitted to EPA. The contractor shall identify the information according 

to source. 

(2) If the contractor collects information from a State or local Government or from a Federal 

agency, the contractor shall submit a list of these sources to the appropriate program office at the 
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time the information is initially submitted to EPA. The contractor shall identify the information 

according to source. 

(3) If the contractor collects information directly from a business or from a source that represents 

a business or businesses, such as a trade association: 

(i) Before asking for the information, the contractor shall identify itself, explain that it is 

performing contractual work for the U.S. Environmental Protection Agency, identify the 

information that it is seeking to collect, explain what will be done with the information, and give 

the following notice: 

(A) You may, if you desire, assert a business confidentiality claim covering part or all of the 

information. If you do assert a claim, the information will be disclosed by EPA only to the 

extent, and by means of the procedures, set forth in 40 CFR part 2, subpart B. 

(B) If no such claim is made at the time this information is received by the contractor, it may be 

made available to the public by the Environmental Protection Agency without further notice to 

you. 

(C) The contractor shall, IAW FAR Part 9, execute a written agreement regarding the limitations 

of the use of this information and forward a copy of the agreement to the Contracting Officer. 

(ii) Upon receiving the information, the contractor shall make a written notation that the notice 

set out above was given to the source, by whom, in what form, and on what date. 

(iii) At the time the contractor initially submits the information to the appropriate program office, 

the contractor shall submit a list of these sources, identify the information according to source, 

and indicate whether the source made any confidentiality claim and the nature and extent of the 

claim. 

(b) The contractor shall keep all information collected from nonpublic sources confidential IAW 

the clause in this contract entitled “Treatment of Confidential Business Information” as if it had 

been furnished to the contractor by EPA. 

(c) The contractor agrees to obtain the written consent of the Contracting Officer, after a written 

determination by the appropriate program office, prior to entering into any subcontract that will 

require the subcontractor to collect information. The contractor agrees to include this clause, 

including this paragraph (c), and the clause entitled “Treatment of Confidential Business 

Information” in all subcontracts awarded pursuant to this contract that require the subcontractor 

collect information. 

H.15.2   1552.235-71 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION 

(a) The Contracting Officer, after a written determination by the appropriate program office, may 

disclose confidential business information to the contractor necessary to carry out the work 

required under this contract. The contractor agrees to use the confidential information only under 

the following conditions: 

(1) The contractor and contractor’s Employees shall: (i) use the confidential information only for 

the purposes of carrying out the work required by the contract; (ii) not disclose the information to 

anyone other than EPA employees without the prior written approval of the Assistant General 

Counsel for Contracts and Information Law; and (iii) return to the Contracting Officer all copies 
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of the information, and any abstracts or excerpts therefrom, upon request by the Contracting 

Officer, whenever the information is no longer required by the contractor for the performance of 

the work required by the contract, or upon completion of the contract. 

(2) The contractor shall obtain a written agreement to honor the above limitations from each of 

the contractor's employees who will have access to the information before the employee is 

allowed access. 

(3) The contractor agrees that these contract conditions concerning the use and disclosure of 

confidential information are included for the benefit of, and shall be enforceable by, both EPA 

and any affected business having a proprietary interest in the information. 

(4) The contractor shall not use any confidential information supplied by EPA or obtained during 

performance hereunder to compete with any business to which the confidential information 

relates. 

(b) The contractor agrees to obtain the written consent of the Contracting Officer, after a written 

determination by the appropriate program office, prior to entering into any subcontract that will 

involve the disclosure of confidential business information by the contractor to the subcontractor. 

The contractor agrees to include this clause, including this paragraph (b), in all subcontracts 

awarded, pursuant to this contract, that require the furnishing of confidential business 

information to the subcontractor. 

H.15.3   1552.235-73 ACCESS TO FEDERAL INSECTICIDE, FUNGICIDE, AND 

RODENTICIDE ACT CONFIDENTIAL BUSINESS INFORMATION (APR 1996) 

In order to perform duties under the contract, the contractor will need to be authorized for access 

to FIFRA CBI. The contractor and all of its employees handling CBI while working under the 

contract will be required to follow the procedures contained in the security manual entitled 

“FIFRA Information Security Manual.” These procedures include applying for FIFRA CBI 

access authorization for each individual working under the contract who will have access to 

FIFRA CBI, execution of confidentiality agreements, and designation by the contractor of an 

individual to serve as a Document Control Officer. The contractor will be required to abide by 

those clauses contained in EPAAR 1552.235–70, 1552.235- 71, and 1552.235–77 that are 

appropriate to the activities set forth in the contract. 

Until EPA has approved the contractor's security plan, the contractor may not be authorized for 

FIFRA CBI access away from EPA facilities. 

H.15.4   1552.235-75 ACCESS TO TOXIC SUBSTANCES CONTROL ACT 

CONFIDENTIAL BUSINESS INFORMATION (APR 1996). 

In order to perform duties under the contract, the contractor will need to be authorized for access 

to TSCA CBI. The contractor and all of its employees handling CBI while working under the 

contract will be required to follow the procedures contained in the security manual entitled 

“TSCA Confidential Business Information Security Manual.” These procedures include applying 

for TSCA CBI access authorization for each individual working under the contract who will have 

access to TSCA CBI, execution of confidentiality agreements, and designation by the contractor 

of an individual to serve as a Document Control Officer. The contractor will be required to abide 
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by those clauses contained in EPAAR 1552.235–70, 1552.235-71, and 1552.235–78 that are 

appropriate to the activities set forth in the contract. 

Until EPA has inspected and approved the contractor's facilities, the contractor may not be 

authorized for TSCA CBI access away from EPA facilities. 

H.15.5   1552.235-76 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION 

(APR 1996) 

(a) The Project Officer (PO) or his/her designee, after a written determination by the appropriate 

program office, may disclose CBI to the contractor necessary to carry out the work required 

under this contract. The contractor agrees to use the CBI only under the following conditions: 

(1) The contractor and contractor's employees shall (i) use the CBI only for the purposes of 

carrying out the work required by the contract; (ii) not disclose the information to anyone other 

than properly cleared EPA employees without the prior written approval of the Assistant General 

Counsel for Information Law or his/her designee; and (iii) return the CBI to the PO or his/her 

designee, whenever the information is no longer required by the contractor for performance of 

the work required by the contract, or upon completion of the contract. 

(2) The contractor shall obtain a written agreement to honor the above limitations from each of 

the contractor's employees who will have access to the information before the employee is 

allowed access. 

(3) The contractor agrees that these contract conditions concerning the use and disclosure of CBI 

are included for the benefit of, and shall be enforceable by, both EPA and any affected 

businesses having a proprietary interest in the information. 

(4) The contractor shall not use any CBI supplied by EPA or obtained during performance 

hereunder to compete with any business to which the CBI relates. 

(b) The contractor agrees to obtain the written consent of the CO, after a written determination 

by the appropriate program office, prior to entering into any subcontract that will involve the 

disclosure of CBI by the contractor to the subcontractor. The contractor agrees to include this 

clause, including this paragraph (b), in all subcontracts awarded pursuant to this contract that 

require the furnishing of CBI to the subcontractor. 

H.15.6   1552.235-77   DATA SECURITY FOR FEDERAL INSECTICIDE, FUNGICIDE, 

AND RODENTICIDE ACT CONFIDENTIAL BUSINESS INFORMATIONS (DEC 1997) 

The contractor shall handle FIFRA CBI IAW the contract clause entitled “Treatment of 

Confidential Business Information” and “Screening Business Information for Claims of 

Confidentiality,” the provisions set forth below, and the contractor's approved detailed security 

plan. 

(a) The PO or his/her designee, after a written determination by the appropriate program office, 

may disclose FIFRA CBI to the contractor necessary to carry out the work required under this 

contract. The contractor shall protect all FIFRA CBI to which it has access (including CBI used 

in its computer operations) IAW the following requirements: 
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(1) The contractor and contractor’s employees shall follow the security procedures set forth in 

the FIFRA Information Security Manual. The manual may be obtained from the PO or the Chief, 

Information Services Branch (ISB), Program Management and Support Division, Office of 

Pesticide Programs (OPP) (H7502C), U.S. Environmental Protection Agency, 1200 

Pennsylvania Ave., NW, Washington, DC 20460. 

(2) The contractor and contractor's employees shall follow the security procedures set forth in the 

contractor's security plan(s) approved by EPA. 

(3) Prior to receipt of FIFRA CBI by the contractor, the contractor shall ensure that all 

employees who will be cleared for access to FIFRA CBI have been briefed on the handling, 

control, and security requirements set forth in the FIFRA Information Security Manual. 

(4) The contractor Document Control Officer (DCO) shall obtain a signed copy of the FIFRA 

“Contractor Employee Confidentiality Agreement” from each of the contractor’s employees who 

will have access to the information before the employee is allowed access. 

(b) The contractor agrees that these requirements concerning protection of FIFRA CBI are 

included for the benefit of, and shall be enforceable by, both EPA and any affected business 

having a proprietary interest in the information. 

(c) The contractor understands that CBI obtained by EPA under FIFRA may not be disclosed 

except as authorized by the Act, and that any unauthorized disclosure by the contractor or the 

contractor's employees may subject the contractor and the contractor's employees to the criminal 

penalties specified in FIFRA (7 U.S.C. 136h(f)). For purposes of this contract, the only 

disclosures that EPA authorizes the contractor to make are those set forth in the clause entitled 

“Treatment of Confidential Business Information.” 

(d) The contractor agrees to include the provisions of this clause, including this paragraph (d), in 

all subcontracts awarded pursuant to this contract that require the furnishing of CBI to the 

subcontractor. 

(e) At the request of EPA or at the end of the contract, the contractor shall return to the EPA PO 

or his/her designee all documents, logs, and magnetic media which contain FIFRA CBI. In 

addition, each contractor employee who has received FIFRA CBI clearance will sign a 

“Confidentiality Agreement for Contractor Employees Upon Relinquishing FIFRA CBI Access 

Authority.” The contractor DCO will also forward those agreements to the EPA PO or his/her 

designee, with a copy to the CO, at the end of the contract. 

(f) If, subsequent to the date of this contract, the Government changes the security requirements, 

the FEDSIM CO shall equitably adjust affected provisions of this contract, IAW the “Changes” 

clause when: 

(1) The contractor submits a timely written request for an equitable adjustment; and 

(2) The facts warrant an equitable adjustment. 
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H.15.7   1552.235-78 DATA SECURITY FOR TOXIC SUBSTANCE CONTROL ACT 

CONFIDENTIAL BUSINESS INFORMATION (DEC 1997) 

The contractor shall handle TSCA CBI IAW the contract clause entitled “Treatment of 

Confidential Business Information” and “Screening Business Information for Claims of 

Confidentiality.” 

(a) The PO or his/her designee, after a written determination by the appropriate program office, 

may disclose TSCA CBI to the contractor necessary to carry out the work required under this 

contract. The contractor shall protect all TSCA CBI to which it has access (including CBI used 

in its computer operations) IAW the following requirements: 

(1) The contractor and contractor's employees shall follow the security procedures set forth in the 

TSCA CBI Security Manual. The manual may be obtained from the Director, Information 

Management Division (IMD), Office of Pollution Prevention and Toxics (OPPT), U.S. 

Environmental Protection Agency (EPA), 1200 Pennsylvania Ave., NW, Washington, DC 

20460. Prior to receipt of TSCA CBI by the contractor, the contractor shall ensure that all 

employees who will be cleared for access to TSCA CBI have been briefed on the handling, 

control, and security requirements set forth in the TSCA CBI Security Manual. 

(2) The contractor shall permit access to and inspection of the contractor's facilities in use under 

this contract by representatives of EPA's Assistant Administrator for Administration and 

Resources Management, and the TSCA Security Staff in the OPPT, or by the EPA Project 

Officer. 

(3) The Contractor DCO shall obtain a signed copy of EPA Form 7740–6, “TSCA CBI Access 

Request, Agreement, and Approval,” from each of the contractor’s employees who will have 

access to the information before the employee is allowed access. In addition, the contractor shall 

obtain from each employee who will be cleared for TSCA CBI access all information required 

by EPA or the U.S. Office of Personnel Management for EPA to conduct a Minimum 

Background Investigation. 

(b) The contractor agrees that these requirements concerning protection of TSCA CBI are 

included for the benefit of, and shall be enforceable by, both EPA and any affected business 

having a proprietary interest in the information. 

(c) The contractor understands that CBI obtained by EPA under TSCA may not be disclosed 

except as authorized by the Act, and that any unauthorized disclosure by the contractor or the 

contractor's employees may subject the contractor and the contractor’s employees to the criminal 

penalties specified in TSCA (15 U.S.C. 2613(d)). For purposes of this contract, the only 

disclosures that EPA authorizes the contractor to make are those set forth in the clause entitled 

“Treatment of Confidential Business Information.” 

(d) The contractor agrees to include the provisions of this clause, including this paragraph (d), in 

all subcontracts awarded pursuant to this contract that require the furnishing of CBI to the 

subcontractor. 

(e) At the request of EPA or at the end of the contract, the contractor shall return to the EPA PO 

or his/her designee, all documents, logs, and magnetic media which contain TSCA CBI. In 

addition, each contractor employee who has received TSCA CBI clearance will sign EPA Form 
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7740–18, “Confidentiality Agreement for Contractor Employees Upon Relinquishing TSCA CBI 

Access Authority.” The contractor DCO will also forward those agreements to the EPA 

OPPT/IMD, with a copy to the CO, at the end of the contract. 

(f) If, subsequent to the date of this contract, the Government changes the security requirements, 

the CO shall equitably adjust affected provisions of this contract, IAW the “Changes” clause, 

when: 

(1) The contractor submits a timely written request for an equitable adjustment; and, 

(2) The facts warrant an equitable adjustment. 

H.15.8   1552.235-80 ACCESS TO CONFIDENTIAL BUSINESS INFORMATION (OCT 

2000) 

It is not anticipated that it will be necessary for the contractor to have access to CBI during the 

performance of tasks required under this contract. However, the following applies to any and all 

tasks under which the contractor will or may have access to CBI: 

The contractor shall not have access to CBI submitted to EPA under any authority until the 

contractor obtains from the Project Officer a certification that the EPA has followed all necessary 

procedures under 40 CFR part 2, subpart B (and any other applicable procedures), including 

providing, where necessary, prior notice to the submitters of disclosure to the contractor. 

H.16   ADDITIONAL GOVERNMENT STANDARDS AND GUIDELINES 

Government standards and guidelines that apply to the TO include the following list of items. 

1. EPA Information Technology Architecture Roadmap 

2. EPA IRM Policy Manual 

3. NCC Policy Manual 

4. EPA Hardware and Software Standards 

5. Revised OMB Circular 1-130, Appendix III 

6. EPA Information Security Manual 

7. NIST User Guide for Developing and Evaluating Security Plans for unclassified Federal 

Automated Information Systems (Draft) 

8. EPA Web Workgroup Standards and Policies 

H.17   IDENTITY ACCESS MANAGEMENT 

The contractor shall notify the EPA TPOC and FEDSIM COR of any employee who has left the 

project. This notification is necessary so that the EPA TPOC and FEDSIM COR can cancel the 

employee’s access to all data sets related to this TO. Failure to do so may be regarded as a breach 

of security if the EPA TPOC and FEDSIM COR are not notified by the last day of the 

employee’s service 

H.18 CPFF – TERM - LEVEL OF EFFORT 
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(a) The contractor agrees to provide the level of effort as specified in section B.X, Services 

and Prices/Costs, CPFF-TERM CLINs 0001, 1001, 2001, 3001, and 4001 in performance 

of this task order. The total LOE for the performance of this task order shall be ______ 

(At time of award the Government will fill in from aggregate of section B). 

 

i. Effort performed in fulfilling the level of effort obligations specified above shall only 

include effort performed in direct support of this task order and shall not include time 

and effort expended on such things as (local travel to and from an employee's usual 

work location), uncompensated effort while on travel status, truncated lunch periods, 

work (actual or inferred) performed outside of section F.X, Place of Performance, or 

location otherwise authorized under this task order, or other time and effort which 

does not have a specific and direct contribution to performance of this task order.  

 

(b) The level of effort for this contract shall be expended at an average rate of approximately 

_____ (At time of award the Government will insert average hours i.e. 40) hours per 

week. It is understood and agreed that the rate of hours expended per month may 

fluctuate in pursuit of the technical objective, provided such fluctuation does not result in 

the use of the specified level of effort prior to the expiration of each term. 

i. If at any time the contractor finds it necessary to accelerate the expenditure of direct 

labor prior to the expiration of the term, the contractor shall notify the Contracting 

Officer in writing setting forth the acceleration required, the probable benefits which 

would result, and an offer to undertake the acceleration at no increase in the estimated 

cost or fee together with an offer, setting forth a proposed level of effort, cost 

breakdown, and proposed fee, for continuation of the work until expiration of the 

term hereof. The Contractor shall not accelerate any effort until receipt of such 

written approval by the Contracting Officer. Any agreement to accelerate will be 

formalized by contract modification.  

ii. The Contracting Officer may, by written order, direct the Contractor to accelerate the 

expenditure of direct labor. This order shall specify the acceleration required and the 

resulting revised term. The Contractor shall acknowledge this order within five days 

of receipt. 

(c) The Government may adjust the fixed fee as a result of changes in work to be performed 

under this task order. Within 45 days after completion of the work under each separately 

identified CLINs’ period of performance, the contractor shall submit in writing to the 

Contracting Officer and COR the total costs incurred and LOE expended by CLIN during 

the applicable period and a calculation of the appropriate fee reduction in accordance 

with following paragraphs: 

 

(i)If the total level of effort specified in paragraph (a) above is not provided by the 

Contractor during the period of this contract, the Task Order Contracting Officer, at its 

sole discretion, shall either (i) reduce the fee of this contract as follows:  

 

Fee Reduction       =       Fee   (Required LOE - Expended LOE)  

Required LOE  



SECTION H – SPECIAL CONTRACT REQUIREMENTS 

Contract GS00Q09BGD0025 

Task Order GSQ0017AJ0019 PAGE H-20 

Modification PS09 
 

 

(ii) subject to the provisions of the clause of this contract entitled "LIMITATION OF 

COST" (FAR 52.232-20), as applicable, require the Contractor to continue to perform the 

work until the total number of man-hours of direct labor specified in paragraph (a) above 

shall have been expended, at no increase in the fee of this contract.  

 

 

(d) The terms and conditions of this section do not supersede the requirements of either FAR 

clause 52.232-20 “Limitation of Cost” or FAR clause 52.232-22 “Limitation of Funds. 

 

(End of Clause)  
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The Government may require the delivery of the numbered line item, identified in the Schedule 

as an option item, in the quantity and at the price stated in the Schedule. The Contracting Officer 

may exercise the option by written notice to the Contractor within 30 days. Delivery of added 

items shall continue at the same rate that like items are called for under the contract, unless the 

parties otherwise agree. 

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)  

The Government may require continued performance of any services within the limits and at 

the rates specified in the contract. These rates may be adjusted only as a result of revisions to 

prevailing labor rates provided by the Secretary of Labor. The option provision may be 

exercised more than once, but the total extension of performance hereunder shall not exceed 6 

months. The Contracting Officer may exercise the option by written notice to the contractor 

within 30 days of the end of the period of performance.  

 

(End of clause)  

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)  

a. The Government may extend the term of this contract by written notice to the contractor 

within 30 days; provided that the Government gives the contractor a preliminary written 

notice of its intent to extend at least 60 days before the contract expires. The 

preliminary notice does not commit the Government to an extension.  

b. If the Government exercises this option, the extended contract shall be considered to 

include this option clause.  

c. The total duration of this contract, including the exercise of any options under this 

clause, shall not exceed 66 months.  

 

(End of clause)  

 

52.247-67 -- Submission of Transportation Documents for Audit (FEB 2006) 

 

a. The Contractor shall submit to the address identified below, for prepayment audit, 

transportation documents on which the United States will assume freight charges that 

were paid – 

 

(1) By the Contractor under a cost-reimbursement contract; and 

 

(2) By a first-tier subcontractor under a cost-reimbursement subcontract thereunder. 

 

b. Cost-reimbursement Contractors shall only submit for audit those bills of lading with 

freight shipment charges exceeding $100. Bills under $100 shall be retained on-site by 

the Contractor and made available for on-site audits. This exception only applies to 

freight shipment bills and is not intended to apply to bills and invoices for any other 

transportation services. 
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b. Paragraph a of this clause does not apply to indemnification by the Government that is 

expressly authorized by statute and specifically authorized under applicable agency 

regulations and procedures. 

(End of clause)  

GSAM 552.232-78 COMMERCIAL SUPPLIER AGREEMENTS – UNENFORCEABLE 

CLAUSES (JUL 2015)  

a. When any supply or service acquired under this contract is subject to a commercial 

supplier agreement, the following language shall be deemed incorporated into the 

commercial supplier agreement. As used herein, “this agreement” means the commercial 

supplier agreement: 

1. Notwithstanding any other provision of this agreement, when the end user is an 

agency or instrumentality of the U.S. Government, the following shall apply: 

i. Applicability. This agreement is part of a contract between the commercial 

supplier and the U.S. Government for the acquisition of the supply or service 

that necessitates a license (including all contracts, task orders, and delivery 

orders not using FAR Part 12). 

ii. End user. This agreement shall bind the ordering activity as end user but shall 

not operate to bind a Government employee or person acting on behalf of the 

Government in his or her personal capacity. 

iii. Law and disputes. This agreement is governed by Federal law. (A) Any 

language purporting to subject the U.S. Government to the laws of a U.S. state, 

U.S. territory, district, or municipality, or foreign nation, except where Federal 

law expressly provides for the application of such laws, is hereby deleted. (B) 

Any language requiring dispute resolution in a specific forum or venue that is 

different from that prescribed by applicable Federal law is hereby deleted. (C) 

Any language prescribing a different time period for bringing an action than that 

prescribed by applicable Federal law in relation to a dispute is hereby deleted. 

iv. Continued performance. If the supplier or licensor believes the ordering activity 

to be in breach of the agreement, it shall pursue its rights under the Contract 

Disputes Act or other applicable Federal statute while continuing performance 

as set forth in 52.233-1 Disputes. 

v. Arbitration; equitable or injunctive relief. In the event of a claim or dispute 

arising under or relating to this agreement, (A) binding arbitration shall not be 

used unless specifically authorized by agency guidance, and (B) equitable or 

injunctive relief, including the award of attorney fees, costs or interest, may be 

awarded against the U.S. Government only when explicitly provided by statute 

(e.g., Prompt Payment Act or Equal Access to Justice Act). 

vi. Additional terms. 

a. This commercial supplier agreement may unilaterally incorporate 

additional terms by reference. Terms may be included by reference using 

electronic means (e.g., via web links, click and accept, etc.). Such terms 

shall be enforceable only to the extent that: 
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1. When included by reference using electronic means, the terms are 

readily available at referenced locations; and 

2. Terms do not materially change Government obligations; and 

3. Terms do not increase Government prices; and 

4. Terms do not decrease overall level of service; and 

5. Terms do not limit any other Government right addressed elsewhere in 

this contract. 

b. The order of precedence clause of this contract notwithstanding, any 

software license terms unilaterally revised subsequent to award that is 

inconsistent with any material term or provision of this contract is not 

enforceable against the Government. 

vii. No automatic renewals. If any license or service tied to periodic payment is 

provided under this agreement (e.g., annual software maintenance or annual 

lease term), such license or service shall not renew automatically upon 

expiration of its current term without prior express Government approval. 

viii. Indemnification. Any clause of this agreement requiring the commercial 

supplier or licensor to defend or indemnify the end user is hereby amended to 

provide that the U.S. Department of Justice has the sole right to represent the 

United States in any such action, in accordance with 28 U.S.C. 516. 

ix. Audits. Any clause of this agreement permitting the commercial supplier or 

licensor to audit the end user’s compliance with this agreement is hereby 

amended as follows: (A) Discrepancies found in an audit may result in a charge 

by the commercial supplier or licensor to the ordering activity. Any resulting 

invoice must comply with the proper invoicing requirements specified in the 

underlying Government contract or order. (B) This charge, if disputed by the 

ordering activity, will be resolved through the Disputes clause at 52.233-1; no 

payment obligation shall arise on the part of the ordering activity until the 

conclusion of the dispute process. (C) Any audit requested by the contractor will 

be performed at the contractor's expense, without reimbursement by the 

Government.  

x. Taxes or surcharges. Any taxes or surcharges which the commercial supplier or 

licensor seeks to pass along to the Government as end user will be governed by 

the terms of the underlying Government contract or order and, in any event, 

must be submitted to the Contracting Officer for a determination of applicability 

prior to invoicing unless specifically agreed to otherwise in the Government 

contract. 

xi. Non-assignment. This agreement may not be assigned, nor may any rights or 

obligations thereunder be delegated, without the Government's prior approval, 

except as expressly permitted under the clause at 52.232-23, Assignment of 

Claims. 

xii. Confidential information. If this agreement includes confidentiality clause, such 

clause is hereby amended to state that neither the agreement nor the Federal 

Supply Schedule price list shall be deemed “confidential information.” Issues 

regarding release of “unit pricing” will be resolved consistent with the Freedom 
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Line Item Summary
ITEM NO.

(A)

SUPPLIES OR SERVICES

(B)

QUANTITY
ORDERED

(C)

UNIT

(D)

UNIT PRICE

(E)

Rev. Ext. Price

(F)

Prev. Ext. Price

(G)

Amount Of Change

(H)

0001 Labor (Task 1) FFP 1.0 Lot

0002 Labor (Tasks 2-5) CPFF 1.0 Lot

0003 Long-Distance Travel Including
Indirect Handling Rate (CR)

1.0 Lot

0004 Ancillary Products/Services*
Including Indirect Handling Rate

(CR)

1.0 Lot

0005 Contract Access Fee (CAF) 1.0 Lot

1001 Labor (Task 1) FFP 1.0 Lot

1002 Labor (Tasks 2-5) CPFF 1.0 Lot

1003 Long-Distance Travel Including
Indirect Handling Rate (CR)

1.0 Lot

1004 Ancillary Products/Services*
Including Indirect Handling Rate

(CR)

1.0 Lot

1005 Contract Access Fee (CAF) 1.0 Lot

TOTALS: $10,853,279.00 $10,853,279.00 $0.00

PAGES

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA FAR (48 CFR) 53 243

(b) (4) (b) (4) (b) (4) (b) (4)
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4. Update Task Order Section H.11.2 to remove language related to Supplier Agreements 

and Update Section H.11.3.1 to remove GSAM FAR Deviation language. 
 

5. Remove GSAM Clause 552.212-4 and add the following GSAM Clauses to Task Order 
Section I in Full Text: 
 
GSAM 552.232-39 UNFORCEABILITY OF UNAUTHORIZED OBLIGATIONS  
(JUL 2015). 
GSAM 552.232-78 COMMERCIAL SUPPLIER AGREEMENTS – 
UNENFORCEABLE CLAUSES (JUL 2015). 

 

As a result of this modification, Task Ceiling remains unchanged at  and the Task 
Order Funding remains unchanged at $10,853,279. 
 
All changes in the conformed task order have been annotated by a bar in the right margin. 
 
All other terms and conditions remain unchanged. 

(b) (4)
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